Price Quote for
Akron Road Bridge Replacement #10472 over Northwest Drain
Garner Road Superstructure Replacement #10608 over Northwest Drain
4.5 miles South of M-25
Tuscola County

Board of County Road Commissioners

1733 S. Mertz Rd.
Caro, M| 48723

Letting Date — April 25, 2024, 9:00am

Contractor:

Address:

Sign & Print:

Date:

Phone & Fax

Email:

Akron Road Bridge Replacement and Garner Road Super Structure Replacement
over the Northwest Drain.
LSUM Price S

Project Completion Date: November 15t, 2025

Signed Insurance, Agreement, ROW Permit, and Complete Bid Tab shall be enclosed.
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Tuscola County Road Commission
Price Quote For:
Akron and Garner Bridge Replacement and Repairs

Bid Submittal

Bids are to be submitted on the Road Commission forms in a plainly marked and sealed.
envelope. No electronic or faxed bids will be accepted. Plans and specifications are available.
online at www.tuscolaroad.org. Please contact Brent Dankert, Tuscola County Highway
Engineer at 989-233-7472 or highwayengineer@tuscolaroad.org with any questions. Any
addenda must be noted and initialed and included with the submittal of the bid.

If you are interested in bidding and have downloaded plans from the website, please email
highwayengineer@tuscolaroad.org to be added to the plan holders list to receive any
addendumes.

The Contractor has examined the proposal, permits, plans, and the location of the work
described here in and is fully informed as to the nature of the work and the conditions
relating to its performance.

General:

This project includes the removal and replacement of the structure on Akron Road over
Northwest Drain and the removal and replacement of the Garner Road super structure. The
guantities on the plan sheets are estimated quantities and differing quantities will need to be
discussed with the engineer before work begins.

The Contractor hereby proposed to furnish all necessary labor, equipment and materials to
complete the work called out and shown on the plan sheets, for the lump sum price listed,
herein described in strict accordance with the requirements of the Michigan Department of
Transportation 2020 Standard Specifications for Construction, and/or such other special
provisions and supplemental specifications as may be listed or attached to this proposal.

Construction:

Work Schedule:

Construction can start within 10 days of award. Contract completion is scheduled for
November 15%, 2025, unless arranged with Engineer. Once work begins it must continue until
the project is completed. Liquidated damages may be assessed at a rate of $1,000.00 per day,
starting November 16", 2025, per the discretion of the Engineer.

Utility Coordination:

The Contractor is responsible for coordinating all utility relocations as needed. Attached is a
list of the contact information for the utilities on site. Note: Miss Dig must be contacted 72
hours prior to start of work.
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Tuscola County Road Commission
Price Quote For:
Akron and Garner Bridge Replacement and Repairs

DTE will be relocating the overhead powerlines crossing Akron Road shown on the drawings
prior to construction start.

Staking and Material Testing:

The Tuscola County Road Commission will provide construction staking, inspection, and
material testing on the project. The contractor shall provide 48 hours advance notice prior to
facility scheduling of the work.

Material Tickets and Certifications:

All material tickets for concrete, HMA, aggregate, and backfill shall be provided by the
contractor to the Tuscola County Road Commission. Additionally, all certifications shall be
provided for materials incorporated into the final product, similar to an MDOT project.

Crushed Concrete Near Water

The use of crushed concrete is prohibited on this project within 500 feet of any water course
(stream, river, county drain, etc.) and lake, regardless of the application or location of the water
course relative to the project limits.

Clearing:

Tree removal has been completed by the Tuscola County Road Commission. The contractor is
responsible for all stump removal within the project limits and any minor brush removal
necessary. All costs are to be included in other items of work.

Removals:

The following items shall become the property of the Tuscola County Road Commission upon
removal from the project site and upon delivery to the Akron Garage at 4387 Beach Street,
Akron 48701.

e Guardrail and all guardrail accessories
e HMA Surface and all millings
e C(Clean spoils and excavated material

All other materials removed from the project site shall become the property of the contractor
and it is their responsibility to properly dispose of the material in accordance with current
regulations. The contractor is responsible for properly disposing of the Akron Road Bridge
beams and all bridge materials from Akron Road and Garner Road in accordance with all
applicable environmental regulations. See attached asbestos and lead testing report by
McDowell and Associates. Prior to demolition of the bridges it is the contractors responsibility
to complete the EGLE Notification of intent to Renovate/Demolish.
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Tuscola County Road Commission
Price Quote For:
Akron and Garner Bridge Replacement and Repairs

HMA:

The HMA shall be placed in accordance with the plan sheets, the Michigan Department of
Transportation 2020 Standard Specifications for Construction Section 501, and the attached
Special Provisions. Contractor shall provide a quality control plan along with the appropriate
JMFs.

Concrete Work:

Contractor shall submit Job Mix Formula’s, JMFs, and a quality control plan for review by the
Engineer prior to placement. All mix designs and concrete work shall be in accordance with the
MDOT 2020 Standard Specifications for Construction and the attached Special Provision. All
form work shall be inspected and approved by the Engineering prior to placement of concrete.

Machine Grading, Modified:

The Machine Grading shall be executed in accordance with Section 205 of the Michigan
Department of Transportation 2020 Standard Specifications for Construction and the attached
Special Provision.

Aggregate Base, X inch and LM Modified:

The Aggregate Base shall be installed in accordance with the Michigan Department of
Transportation 2020 Standard Specifications for Construction Section 3 and the attached
Special Provision.

Shid, Cl I, 5 Inch:

Material and work shall meet requirements of Section 902 of MDOT 2020 Standard
Specifications for Construction. Shoulder Gravel shall be 23A, placed in accordance with section
307. Shoulder, Cl Il shall be placed at the widths and depths established in the proposed cross
sections.

Riprap, Spec, CL Il, SYD:

The Riprap material shall meet requirements of Section 916 of MDOT 2020 Standard
Specifications for Construction and shall be installed in accordance with section 813, and the
attached Special Provision. Riprap shall be installed as shown on the plans, to stabilize slopes
and provide scour protection for the structure.

Slope Restoration Modified:

Slope Restoration should be completed in accordance with Section 816 Michigan Department
of Transportation 2020 Standard Specifications for Construction, the attached Special
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Tuscola County Road Commission
Price Quote For:
Akron and Garner Bridge Replacement and Repairs

Provision, and as modified here. The contractor is responsible for maintaining/repairing the site
until permanent vegetation is established. A retainer of up to 10%, at the Engineer’s discretion,
of the project cost will be held until the project has permanent vegetation. The contractor is
responsible to use the correct material in accordance with the special provision to stabilize the
slopes no matter the grade of slope either Type A, B, C, D.

Non Haz Contaminated Material Handling and Disposal, LM:

Shall be completed per Section 205 Michigan Department of Transportation 2020 Standard
Specifications for Construction and as modified here. Includes all cost associated to removal,
excavation, disposal, storage, trucking and testing of material deemed Non Haz Contaminated
by the Engineer. If such materials are encountered all work shall stop immediately and the
Engineer shall be notified. Work shall resume once a plan of action has been agreed to
between the contractor and the Tuscola County Road Commission. The Plan of Action shall
include defined limits, proposed solution, and proposed cost.

Subgrade Undercutting, Type Il:

Material and work shall meet the requirements of Section 205 Michigan Department of
Transportation 2020 Standard Specifications for Construction and as modified here. Subgrade
Undercutting includes the excavation, disposal of the unsuitable material, backfill, and
compaction of suitable material as indicated by the Engineer. If such materials are encountered
all work shall stop immediately and the Engineer shall be notified. Work shall resume once a
plan of action has been agreed to between the contractor and the Tuscola County Road
Commission. The Plan of Action shall include defined limits, proposed solution, and proposed
cost.

Guardrail

Includes Guardrail, Type XX, Guardrail, Curved, Type XX, Guardrail Anch, Bridge, Det XX and
Guardrail Approach Terminal, Type XX. All materials shall meet the requirements Section 908,
and Section 912 of the Michigan Department of Transportation 2020 Standard Specifications
for Construction. All work shall be completed in accordance with the plan sheets, and Section
807 of Michigan Department of Transportation 2020 Standard Specifications for Construction
and as modified here. Pay item includes all materials, equipment, and labor for a complete
installation. See attached Special Provision for Guardrail Anchorage Bridge Det M1 Modified.
Guardrail reflectors are incidental to the construction of the guardrail and shall be installed in
accordance with MDOT standards and the cost is to be included in other items of work

Permanent and Existing Signs:

All permanent sign installation, salvage, removal shall be coordinate with and completed by the
Tuscola County Road Commission.
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Tuscola County Road Commission
Price Quote For:
Akron and Garner Bridge Replacement and Repairs

Pavement Markings

All permanent pavement marking items shall be completed by the Tuscola County Road
Commission.

Soil Erosion and Sedimentation Control:

The contractor is responsible for all temporary and permanent control measures such as silt
fence, check dams, sediment traps, riprap, temporary slope restoration, dust control, filter
bags, and etc to prevent loss of soils from the road right-of-way or into the county drains. If
bypass pumping is required the contractor shall submit a bypass pumping plan for review and
approval prior to implantation. These items will not be paid for separately but shall be
included in the work item Soil Erosion and Sedimentation Control.

Maintaining Traffic:

Traffic will be maintained according to the Tuscola County Road Commission Special Provision
for Maintaining Traffic in accordance with the 2011 Michigan Manual on Uniform Traffic
Control Devices or as directed by the Engineer. The project site will be closed to traffic during
the duration of the project and traffic will be detoured in accordance with the attached detour
route and MDOT permit. All work shall be completed in accordance with Section 812 and all
materials shall meet the requirements of Section 922 of the Michigan Department of
Transportation 2020 Standard Specifications for Construction and as modified here. The Pay
Iltem “Traffic Control, Lump Sum” includes all work, materials and equipment necessary to
maintain the traffic which includes but is not limited to Barricade, Type lll, High Intensity,
Double Sided, Lighted, Furn/Oper, Pedestrian Type Il Barricade, Temp, Lighted Arrow, Type C,
Furn/Oper, Plastic Drum, Fluorescent, Furn/Oper, Minor Traf Devices, Plastic Drum,
Fluorescent, Furn/Oper, Sign Cover, Sign, Type XX, temp, Prismatic, Furn/Oper, and Traf
Regulator Control.

The contractor is responsible for the project site and shall provide any additional measures
needed to separate the public from the work zone. All costs for maintaining traffic control shall
be included in the item minor traffic control devices.

Documents Attached:

e BidTab

o Agreement

e ROW Permit Application

e Utility Coordination

e Coordination Clause

e Special Provision 205 — Machine Grading, Modified
e Special Provision 302 — Aggregate Base, Modified
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Tuscola County Road Commission
Price Quote For:
Akron and Garner Bridge Replacement and Repairs

e Special Provision 501 — Acceptance of Hot Mix Asphalt Mixture on LAP
e Special Provision 501 — Recycled Hot Mix Asphalt Mixture on LAP

e Special Provision 501 — Sampling Asphalt Binder on LAP

e Special Provision 604 — QAQC of Portland Cement Concrete for LAP
e Special Provision 710 — Silane Treatment for Bridge Concrete

e Special Provision 807 — Guardrail Anchorage Bridge Det M1

e Special Provision 813 — Riprap, Special

e Special Provision 816 — Slope Restoration, Modified

e Special Provision 812 - TCRC Maintaining Traffic

e Akron Road Detour Route

e MDOT MOT Permit

e EGEL Permit

e Asbestos Report

e Title IV Compliance

e Title VI Compliance

e Project Plans — Separate Document

Payment and Paperwork:
Liability:

The Contractor shall exercise extreme care and shall assume all liability for any damages
resulting from his operation and shall hold the Tuscola County Road Commission
harmless from any such claims or damages.

The successful bidder must also furnish certificates for policies giving satisfactory
evidence of insurance coverage to the minimum extent of $500,000.00 property damage
and $1,000,000.00 personal liability to insure adequate payment for any damage caused
by his operations.

The Contractor shall, prior to the start of work, file with the Tuscola County Road
Commission a certificate that he carries worker's compensation insurance.

Payment:

These projects are quoted on a "NOT TO EXCEED" total basis for all work necessary to
complete each project. Payment shall be made by the Tuscola County Road Commission
upon receipt of site-specific invoice. Invoice shall be accompanied by all necessary
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Tuscola County Road Commission
Price Quote For:
Akron and Garner Bridge Replacement and Repairs

material tickets. The lump sum amount bid shall be payment in full for all labor, materials,
and equipment needed to accomplish the work.

NON-COMPLIANCE WITH PROJECT SPECIFICATION PROVISIONS:

Any variation from the specifications of the project herein without written approval from the
Tuscola County Road Commission and/or its authorized representative may result in, at the
discretion of the Road Commission, the voiding and/or canceling of the acceptance of any bid
and/or contract, resulting from this project.

The Board reserves the right to accept or reject any or all proposals and to re-advertise or to
accept the proposal that, in their opinion, is in the best interest of Tuscola County.
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Akron Road Bridge Replacement #10472 over Northwest Drain

Garner Road Bridge Rehabilitation #10608 over Northwest Drain

Item No Quantity Unit

Tuscola County, Michigan

Description

Unit Price

Amount

Garner Road Bridge Rehabilitation #10608 over Northwest Drain

Category 0001 Garner Rd Work
LSUM Mobilization, Max 10% (STR 10608)

1

10

11

12

13

14

15

16

17

18

19

20

0.3

315

10

10

138

101

107

28

98

123

44

50

75

38

LF

Sta

CYD

CYD

CYD

SYD

CYD

SYD

LF

EA

SYD

TON

EA

Ea

EA

EA

LF

LF

LF

Guardrail, Rem

Machine Grading, Modified

Backfill, Structure, CIP

Excavation, Fdn

Subbase, CIP

Aggregate Base, 6 inch

Aggregate Base, LM, Modified

Shld, C11I, 5 inch

Underdrain, Fdn, 4 inch

Underdrain, Outlet Ending, 4 inch

HMA Surface, Rem

HMA, 4EL

Guardrail Approach Terminal, Type 2M
Guardrail Departing Terminal, Type MGS
Guardrail Anch, Bridge, Det M1
Guardrail Anch, Bridge, Det M1 Modified
Guardrail, Curved, Type MGS-8, 72 inch Post
Guardrail, Type MGS-8, 108 inch Post

Guardrail, Type MGS-8, 72 inch Post




Akron Road Bridge Replacement #10472 over Northwest Drain
Garner Road Bridge Rehabilitation #10608 over Northwest Drain

Item No Quantity Unit

Tuscola County, Michigan

Description Unit Price Amount

21 1 LSUM
22 1 LSUM
23 1 LSUM
Garner Structure Work
24 1 LSUM
25 1 LSUM
26 53 CYD
27 32 LF
28 769  SFT
29 14117 Lb
30 2 CYD
31 14 CYD
32 1 LSUM
33 1 LSUM
34 53 CYD
35 1 LSUM
36 166  SFT
37 71 SFT
38 396  SFT
39 34 FT
40 204  CFT
41 408  SFT

Slope Restoration, Modified (STR 10608)

Soil Erosion Sediment Control (STR 10608)

Traffic Control (STR 10608)

Structures, Rem Portions (STR 10608)

Bridge Ltg, Furn and Rem (STR 10608)

Bridge Ltg, Oper and Maintain

Expansion Joint Device

False Decking

Reinforcement, Steel, Epoxy Coated

Substructure Conc

Superstructure Conc

Superstructure Conc, Form, Finish, and
Cure (STR 10608)

Superstructure Conc, Form, Finish, and
Cure, Night Casting (STR 10608)

Superstructure Conc, Night Casting

Shear Developers (STR 10608)

Joint Waterproofing

Joint Waterproofing, Expansion

Silane Treatment

Bridge Railing, 2 Tube

Hand Chipping, Other Than Deck

Patch, Forming




Akron Road Bridge Replacement #10472 over Northwest Drain
Garner Road Bridge Rehabilitation #10608 over Northwest Drain
Tuscola County, Michigan

Item No Quantity Unit  Description Unit Price Amount

42 160
43 65
44 65
45 8

46 24
47 40

Adhesive Anchoring of Vertical Bar, 1/2
EA inch

FT Flushing Cracks, Water

FT Structural Crack, Repr

CYD Patching Conc, C-L

Adhesive Anchoring of Horizontal Bar, 1

EA inch

FT Curb and Gutter, Bridge Approach, Det 1

Total Garner #10608

Akron Road Bridge Replacement #10472 over Northwest Drain

Category 0002 Akron Road Work

48

49

50

51

52

53

54

55

56

57

58

59

60

0.7

249

1246

1505

223

634

182

162

502

186

50

LSUM Mobilization, Max 10% (STR 10472)

LF Guardrail, Rem

STA  Machine Grading, Modified

CYD  Backfill, Structure, CIP

CYD  Excavation, Fdn

CYD  Subbase, CIP

SYD  Aggregate Base, 12 inch

SYD  Shld, Cl1L, 5 inch

LF Underdrain, Fdn, 4 inch

EA Underdrain, Outlet Ending, 4 inch

SYD HMA Surface, Rem

TON HMA, 4EL

Adhesive Anchoring of Horizontal Bar, 1/2
EA inch




Akron Road Bridge Replacement #10472 over Northwest Drain
Garner Road Bridge Rehabilitation #10608 over Northwest Drain

Item No Quantity Unit

Tuscola County, Michigan

Description Unit Price Amount

61 3 EA

62 2 EA

66 1 EA

64 63 FT

65 163 LF

63 12 EA

64 1 LSUM

65 1 LSUM

66 1 LSUM
Akron Structure Work

67 1 LSUM

68 42 CYD

68 42 LF

69 884  SFT

70 1 LSUM

71 1 LSUM

72 1738 Lb

73 19 CYD

74 452  SFT

75 80 SYD

Guardrail Approach Terminal, Type 2M

Guardrail Departing Terminal, Type MGS

Guardrail Anch, Bridge, Det M1, Modified

Guardrail, Curved, Type MGS-8, 72 inch Post

Guardrail, Type MGS-8, 72 inch Post

Guardrail Post, Culv

Slope Restoration, Modified (STR 10472)

Soil Erosion Sediment Control (STR 10472)

Traffic Control (STR 104072)

Structures, Rem (STR 10472)

Culv Bedding, Box Culv

Culv, Precast Three-Sided or Arch, 34
foot by 14 foot

Steel Sheet Piling, Permanent

Cofferdams (STR 10472)

Pile Driving Equipment, Furn (STR 10472)

Reinforcement, Steel, Epoxy Coated

Substructure Conc

Joint Waterproofing

Riprap, Spec, Cl1 11

Total Akron #10472

TOTAL Akron and Garner Total




AGREEMENT

TUSCOLA COUNTY ROAD COMMISSION — 1733 S. MERTZ ROAD, CARO, M| 48723
PAGE1OF1

This agreement made this day of , 20
by and between the Board of Tuscola County Road Commissioners and

1. hereby agrees to undertake the following work
in the status of an independent contractor performing the following job:

2. Said contractor, , shall at all
times exercise extreme care and shall assume any and all liability for property damage or bodily
injury resulting from the above operation by this employees, agents, assigns, sub-contractors
and anyone else acting under his control or direction; and will indemnify, hold harmless and
defend the Tuscola County Road Commission, its Commissioners or employees from any and all
claims for property damage or bodily injury arising out of this Agreement.

3. Said contractor, , while
engaged in said job shall maintain and furnish certificates of insurance, naming the Tuscola
County Road Commission and Commissioners as an additional insured under the policy, with
policy limits of $500,000/51,000,000 for property damage and bodily injury, and shall furnish
the Tuscola County Road Commission copies of said certificates of insurance prior to
commencing any work on said project.

Additionally, said contractor, , shall furnish
prior to start of said job with the Board of Tuscola County Road Commissioners, a policy of
insurance certifying he carries and has in effect worker's compensation insurance on all those
required to be covered under Michigan law.

4. The address of the Board of Tuscola County Road Commissioners is 1733 S, Mertz Rd., Caro, Ml
48723.

Witnessed:

Board of Tuscola County Road Commissioners

Contractor

Contractor bid will not be accepted unless the enclosed Agreement is Signed and Returned with you bid.



TUSCOLA COUNTY ROAD COMMISSION
Right - of - Way Permit Worksheet

Permit Fees & Proof of Insurance are required prior to review of the permit application

Date:

Applicant/Property Owner: Contractor:

Name: Name:

Address: Adddress:

Phone: Phone:

Email: Email:

Signature: Signature:

Project Locations: Project Description:

Address:

Road:

Between:

And:

Township: Section:

Type of Work:

Driveway: *Commercial [_] Residential/Farm [_]
Special Use: Utility ] Yard Enclosure ]

Road Crossing: Bore ] Open Cut []

Misc.: [}

Material: (If Known)

**Pipe/Culvert Material:

Pipe/Culvert Diameter:

Pipe/Culvert Length:

***Backfill Material:

Reviewer's Recommendations:

*Additonal Permit Standards & Policies apply, availible upon Request Reviewer's Signature:

**Plastic, Concrete, or CMP (CMP may be purchased thru TCRC if placed in R-O-W) Flagged:

**%4 Copy of the Certified Mechanical Analysis & the Density Report are required for material placed under roadway




NOTICE TO BIDDERS
UTILITY COORDINATION

CON:SGI 1of2 10-23-23

The contractor shall cooperate and coordinate construction activities with the owners of utilities
as stated in Section 104.08 of the 2020 Michigan Department of Transportation (MDOT)
Standard Specifications for Construction. In addition, for the protection of underground utilities,
the contractor shall follow the requirements in Section 107.12 of the 2020 MDOT Standard
Specifications for Construction. Contractor delay claims, resulting from a utility, will be
determined based upon Section 108.09 of the 2020 MDOT Standard Specifications for
Construction.

The following utilities have facilities located within the right-of-way.

UTILITY OWNER CONTACT
Owner Tuscola County Road Commission Brent Dankert, P.E.
1733 Mertz Rd. 989-751-3873
Caro, M| 48723
Drain Tuscola County Drain Commission Bob Mantey
125 W. Lincoln St. 989-672-3820
Caro, M| 48723
Telephone AT&T Michael McLane
54 N. Mill Street MM6798@att.com
Pontiac, Michigan
Electric Consumers Energy Lisa Gremel
4100 Doerr Rd. 989-670-4460
Cass City, Ml 48726 Lisa.Gremel@dteenergy.com

For protection of underground utilities and in conformance with Public Act 53, the Contractor
shall dial 1-800-482-7171 a minimum of three full working days, excluding Saturdays, Sundays
and holidays, prior to excavating. Members will thus be routinely notified. This does not relieve
the Contractor of the responsibility of notifying utility owners who may not be a part of the “Miss
Dig” alert system.

The Contractor shall coordinate proposed work schedule with all affected utilities prior to
starting work to ensure those utilities requiring temporary relocation will not affect the
contractor’s operations.

The Contractor shall coordinate with the utility owner in order to locate any affected utilities.

Emergency utility repairs may occur. The Contractor will be required to coordinate and
schedule his work in conjunction with said utility improvements.



SGI:DPZ 20f2 10-23-23

The owners of existing service facilities that are within grading or structure limits will move
them to locations designated by the Engineer or will remove them entirely from the highway
Right-of-Way as shown on the plans. Owners of Public Utilities will not be required by the
County/City to move additional poles or structures in order to facilitate the operation of
construction equipment unless it is determined by the Engineer that such poles or structure
constitute a hazard to the public or are extraordinarily dangerous to the Contractor’s operations.
The Contractor is responsible for verifying utility requirements with the utility.



TUSCOLA COUNTY ROAD COMMISSION
NOTICE TO BIDDERS
COORDINATION CLAUSE
CON:SGl Page 1 of 1 10-23-23

The Contractor shall cooperate and coordinate construction activities with other Contractors
within the immediate vicinity of the project as stated in Section 104.07 of the Michigan
Department of Transportation (MDOT) 2020 Standard Specifications for Construction.

The Contractor shall be responsible for coordinating work efforts with MDOT, Tuscola County
Road Commission, and any other necessary parties to avoid conflicts.

The Contractor shall take due account of all such work and shall arrange his methods of
cooperation and storage or materials and equipment so as to cause a minimum of interference
with the work to be performed by others.

No claims for extra compensation or adjustments will be allowed due to delay or failure of others
to complete work as scheduled due to coordination of work.



TUSCOLA COUNTY ROAD COMMISSION

SPECIAL PROVISION
FOR
MACHINE GRADING, MODIFIED

CON:SGI 205 1of2 10-29-23

a. Description. Machine Grading, Modified shall be in accordance with section 205 of the
Michigan Department of Transportation (MDOT) 2020 Standard Specifications for Construction,
except as outlined in this Special Provision. The work of Machine Grading, Modified shall consist of
stripping, salvaging and stockpiling topsaoil, all excavation, the utilization of all suitable material in
constructing the adjacent fills and the furnishing, hauling, and placing of borrow and grading to
achieve the typical cross sections shown on the plans and for the proposed intersections, driveway
approaches, and approach replacements as shown on the plans.

Additional items included with the Pay Item of Machine Grading, Modified include the removal
and disposal of trees and stumps less than three inches in diameter, removal of hedges, shrubs,
and bushes. Removal of abandoned existing telephone facilities within the subgrade that are
required are included in Machine Grading, Modified.

The Contractor shall locate, protect, and preserve all drainage structures, water shutoffs, gate
valves, air relief valves, and blow off valves located within limits of the proposed Machine Grading,
Modified. This work shall also be included with payment for Machine Grading, Modified.

b. Materials. All materials shall be in accordance with section 902 and subsection 205.02 of
the MDOT 2020 Standard Specifications for Construction.

c. Construction Methods. Machine Grading, Modified shall include all necessary excavation,
trenching, scarifying, plowing, disking, moving, hauling, shaping and compacting the earth to
develop the cross section shown on the plans. Where undercuts below bottom of subbase for the
purpose of removing additional objectionable material is ordered by the Engineer, the item of
Subgrade Undercutting will apply.

The roadbed shall be finished to grade with a blade grader or equivalent equipment. All
intersections, approaches, entrances, and driveways shall be graded as shown or as directed.

All items included under Machine Grading, Modified shall be constructed in accordance with
section 205 of the MDOT 2020 Standard Specifications for Construction.

The disposal of surplus and unsuitable material shall be in accordance with subsection 205.03.P
of the MDOT 2020 Standard Specifications for Construction. Disposal of surplus and unsuitable
material will not be paid for separately, but shall be considered included with payment for Machine
Grading, Modified.

Existing topsoil shall be salvaged within this project. Payment shall be included with this special
provision.

d. Measurement and Payment. The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:



CON:SGI 205 20f2 10-29-23
Pay Item Pay Unit
Machine Grading, Modified ..o Station

Machine Grading, Modified will be measured in place by the 100 foot station as measured
along the main road centerline where work is to be performed which shall include both sides of the
road from right-of-way or easement to right-of-way or easement which shall be payment in full for all

work specified herein.

Work at intersections will not be paid for separately, but shall be considered included with
payment for Machine Grading, Modified as measured along the main road centerline.
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TUSCOLA COUNTY ROAD COMMISSION

SPECIAL PROVISION
FOR
AGGREGATE BASE, MODIFIED

CON:SGI 302 lofl 10-29-23

a. Description. This work shall consist of placing and compacting an aggregate base course
on a prepared subbase.

b. Materials. The material shall meet the gradation requirements of the Michigan Department
of Transportation (MDOT) 2020 Standard Specifications for Construction, section 902, for 21AA
aggregate, except all material shall be 100% crushed limestone.

c. Construction. Once the hot mix asphalt (HMA) surface is removed, the existing aggregate
should be confirmed to be compacted to 98% of the maximum unit weight at a moisture content no
greater than optimum for aggregate base under HMA. The new aggregate material shall be placed
and compacted in accordance with the MDOT 2020 Standard Specifications for Construction,
subsection 302.03 to a height to bring the approaches back to correct grade to receive the HMA
layers.

d. Measurement and Payment. Aggregate Base, LM, Maodified will be measured by the Cubic
Yard. Depth measurements will be made in accordance with the following intervals and accuracy.

Random depth measurements will be taken at intervals not to exceed 100 lineal feet. Measured
depth may be 1/2-inch less than specified provided that the average of all measurements taken at
regular intervals shall be equal to or greater than the specified thickness.

Locations of the depth measurements will be as specified by the Engineer or their
representative. Sections found deficient in the depth shall be corrected by the Contractor using
methods approved by the Engineer or their representative.

The completed work, as described, will be measured and paid for at the contract unit price using
the following pay item:

Pay Item Pay Unit
Aggregate Base, _inch, Modified ...........cccooiiiiiiiii i Square Yard
Aggregate Base, LM, Modified.........cccoooiiiiiiiii e Cubic Yard

Aggregate Base, _inch, Modified will be measured in place by the square yard.
The maximum pay width will be as shown on the plans.

Aggregate Base, LM, Modified will be measured in place by the cubic yard.



20SP-5011-01

MICHIGAN
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISION
FOR
ACCEPTANCE OF HOT MIX ASPHALT MIXTURE ON LOCAL AGENCY PROJECTS

APPR:CJB:JWB:02-26-20
FHWA:APPR:03-13-20

CFS:KPK 1of7

a. Description. This special provision provides sampling and testing requirements for local
agency projects using the roller method and the nuclear density gauge testing. Provide the hot
mix asphalt (HMA) mixture in accordance with the requirements of the standard specifications,
except where modified herein.

b. Materials. Provide aggregates, mineral filler (if required), and asphalt binder to produce
a mixture proportioned within the master gradation limits shown in the contract, and meeting the
uniformity tolerance limits in Table 1.

Table 1: Uniformity Tolerance Limits for HMA Mixtures

Parameter Top and Leveling Course Base Course
Number Description Range 1 (a) Range 2 Range 1 (a) Range 2
1 % Binder Content -0.30 to +0.40 +0.50 -0.30 to +0.40 +0.50
o) # 8 and Larger Sieves +5.0 +8.0 7.0 9.0
2 ] % # 30 Sieve 4.0 16.0 16.0 9.0
0| # 200 Sieve 1.0 2.0 2.0 3.0
3 Crushed Particle Content (b) Below 10% | Below 15% Below 10% Below 15%
a. This range allows for normal mixture and testing variations. The mixture must be proportioned to
test as closely as possible to the Job-Mix-Formula (JMF).
b. Deviation from JMF.

Parameter number 2 as shown in Table 1 is aggregate gradation. Each sieve will be evaluated
on one of the three gradation tolerance categories. If more than one sieve is exceeding Range 1
or Range 2 tolerances, only the one with the largest exceedance will be counted as the gradation
parameter.

The master gradation should be maintained throughout production; however, price adjustments
will be based on Table 1. Aggregates which are to be used in plant-mixed HMA mixtures must
not contain topsoil, clay, or loam.

c. Construction. Submit a Mix Design and a JMF to the Engineer. Do not begin production
and placement of the HMA until receipt of the Engineer’s approval of the JMF. Maintain the binder
content, aggregate gradation, and the crushed particle content of the HMA mixture within the
Range 1 uniformity tolerance limits in Table 1. For mixtures meeting the definition of top or
leveling course, field regress air void content to 3.5 percent with liquid asphalt cement unless
specified otherwise on HMA application estimate. For mixtures meeting the definition of base
course, field regress air void content to 3.0 percent with liquid asphalt cement unless specified
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otherwise on HMA application estimate.

Ensure all persons performing Quality Control (QC) and Quality Assurance (QA) HMA field
sampling are “Local Agency HMA Sampling Qualified” samplers. At the pre-production or
preconstruction meeting, the Engineer will determine the method of sampling to be used. Ensure
all sampling is done in accordance with MTM 313 (Sampling HMA Paving Mixtures) or MTM 324
(Sampling HMA Paving Mixtures Behind the Paver). Samples are to be taken from separate
hauling loads.

For production/mainline type paving, obtain a minimum of two samples, each being 20,000 grams,
each day of production, for each mix type. The Engineer will sample and maintain possession of
the sample. Sampling from the paver hopper is prohibited. Each sample will be divided into two
10,000 gram parts with one part being for initial testing and the other part being held for possible
dispute resolution testing. Obtain a minimum of three samples for each mix type regardless of
the number of days of production.

Obtain samples that are representative of the day’s paving. Sample collection is to be spaced
throughout the planned tonnage. One sample will be obtained in the first half of the tonnage and
the second sample will be obtained in the second half of the tonnage. If planned paving is reduced
or suspended, when paving resumes, the remaining sampling must be representative of the
original intended sampling timing.

Ensure all persons performing testing are Bit Level One certified or Bit QA/QC Technician
certified.

Ensure daily test samples are obtained, except, if the first test results show that the HMA mixture
is in specification, the Engineer has the option of not testing additional samples from that day.

At the pre-production or preconstruction meeting, the Engineer and Contractor will collectively
determine the test method for measuring asphalt content (AC) using MTM 319 (Determination of
Asphalt Content from Asphalt Paving Mixtures by the Ignition Method) or MTM 325 (Quantitative
Extraction of Bitumen from HMA Paving Mixtures). Back calculation will not be allowed for
determining asphalt content.

Ensure all labs performing local agency acceptance testing are qualified labs per the HMA
Production Manual and the Michigan Quality Assurance Procedures Manual, and participate in
the MDOT round robin process, or they must be AASHTO Materials Reference Laboratory
(AMRL) accredited for AASHTO T30 or T27, and AASHTO T164 or T308. Ensure on non-National
Highway System (NHS) routes, Contractor labs are made available, and may be used, but they
must be qualified labs as previously stated. Contractor labs may not be used on NHS routes.
Material acceptance testing will be completed by the Engineer within 14 calendar days, except
holidays and Sundays, for projects with less than 5,000 tons (plan quantity) of HMA and within 7
calendars days, except holidays and Sundays, for projects with 5,000 tons (plan quantity) or more
of HMA, after the Engineer has obtained the samples. QA test results will be provided to the
Contractor after the Engineer receives the QC test results. Failure on the part of the Engineer or
the laboratory to provide QA test results within the specified time frame does not relieve the
Contractor of their responsibility to provide an asphalt mix within specifications.

The correlation procedure for ignition oven will be established as follows. Asphalt binder content
based on ignition method from MTM 319. Gradation (ASTM D5444) and Crushed particle content
(MTM 117) based on aggregate from MTM 319. The incineration temperature will be established
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at the pre-production meeting. The Contractor will provide a laboratory mixture sample to the
acceptance laboratory to establish the correction factor for each mix. Ensure this sample is
provided to the Engineer a minimum of 14 calendar days prior to production.

For production/mainline type paving, the mixture may be accepted by visual inspection up to a
guantity of 500 tons per mixture type, per project (not per day). For non-production type paving
defined as driveways, approaches, and patching, visual inspection may be allowed regardless of
the tonnage.

The mixture will be considered out-of-specification, as determined by the acceptance tests, if for
any one mixture, two consecutive tests per parameter, (for Parameter 2, two consecutive
aggregate gradations on one sieve) are outside Range 1 or Range 2 tolerance limits. If a
parameter is outside of Range 1 tolerance limits and the second consecutive test shows that the
parameter is outside of Range 2, then it will be considered to be a Range 1 out-of-specification.
Consecutive refers to the production order and not necessarily the testing order. Out-of-
specification mixtures are subject to a price adjustment per the Measurement and Payment
section of this special provision.

Contractor operations will be suspended when the mixture is determined to be out-of-
specification, but contract time will continue to run. The Engineer may issue a Notice of Non-
Compliance with Contract Requirements (Form 1165), if the Contractor has not suspended
operations and taken corrective action. Submit a revised JMF or proposed alterations to the plant
and/or materials to achieve the JMF to the Engineer. Effects on the Aggregate Wear Index (AWI)
and mix design properties will be taken into consideration. Production and placement cannot
resume until receipt of the Engineer’s approval to proceed.

Pavement in-place density will be measured using one of two approved methods. The method
used for measuring in-place density will be agreed upon at a pre-production or preconstruction
meeting.

Pavement in-place density tests will be completed by the Engineer during paving operations and
prior to traffic staging changes. Pavement in-place density acceptance testing will be completed
by the Engineer prior to paving of subsequent lifts and being open to traffic.

Option 1 - Direct Density Method

Use of a nuclear density gauge requires measuring the pavement density using the Gmm from
the JMF for the density control target. The required in-place density of the HMA mixture must be
92.0 to 98.0 percent of the density control target. Nuclear density testing and frequency will be
in accordance with the MDOT Density Testing and Inspection Manual.

Option 2 - Roller Method

The Engineer may use the Roller Method with a nuclear or non-nuclear density gauge to
document achieving optimal density as discussed below.

Use of the density gauge requires establishing a rolling pattern that will achieve the required in-
place density. The Engineer will measure pavement density with a density gauge using the Gmm
from the JMF for the density control target.

Use of the Roller Method requires developing and establishing density frequency curves, and
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meeting the requirements of Table 2. A density frequency curve is defined as the measurement
and documentation of each pass of the finished roller until the in-place density results indicate a
decrease in value. The previous recording will be deemed the optimal density. The Contractor
is responsible for establishing and documenting an initial or QC rolling pattern that achieves the
optimal in-place density. When the density frequency curve is used, the Engineer will run and
document the density frequency curve for each half day of production to determine the number of
passes to achieve the maximum density. Table 5, located at the end of this special provision, can
be used as an aid in developing the density frequency curve. The Engineer will perform density
tests using an approved nuclear or non-nuclear gauge per the manufacturer's recommended
procedures.

Table 2: Minimum Number of Rollers Recommended Based on Placement Rate

Average Laydown Rate, Number of Rollers Required (a)
Square Yards per Hour Compaction Finish
Less than 600 1 1(b)
601 - 1200 1 1
1201 - 2400 2 1
2401 - 3600 3 1
3601 and More 4 1
a. Number of rollers may increase based on density frequency curve.
b. The compaction roller may be used as the finish roller also.

After placement, roll the HMA mixture as soon after placement as the roller is able to bear without
undue displacement or cracking. Start rolling longitudinally at the sides of the lanes and proceed
toward the center of the pavement, overlapping on successive trips by at least half the width of
the drum. Ensure each required roller is 8 tons minimum in weight unless otherwise approved by
the Engineer.

Ensure the initial breakdown roller is capable of vibratory compaction and is a maximum of 500
feet behind the paving operations. The maximum allowable speed of each roller is 3 miles per
hour (mph) or 4.5 feet per second. Ensure all compaction rollers complete a minimum of two
complete rolling cycles prior to the mat temperature cooling to 180 degrees Fahrenheit (F).
Continue finish rolling until all roller marks are eliminated and no further compaction is possible.
The Engineer will verify and document that the roller pattern has been adhered to. The Engineer
can stop production when the roller pattern is not adhered to.

d. Measurement and Payment. The completed work, as described, will be measured and
paid for using applicable pay items as described in subsection 501.04 of the Standard
Specifications for Construction, or the contract, except as modified below.

Base Price. Price established by the Department to be used in calculating incentives and
adjustments to pay items and shown in the contract.

If acceptance tests, as described in section c. of this special provision, show that a Table 1 mixture
parameter exceeds the Range 1, but not the Range 2, tolerance limits, that mixture parameter
will be subject to a 10 percent penalty. The 10 percent penalty will be assessed based on the
acceptance tests only unless the Contractor requests that the 10,000 gram sample part retained
for possible dispute resolution testing be tested. The Contractor has 4 calendar days from receipt
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of the acceptance test results to notify the Engineer, in writing, that dispute resolution testing is
requested. The Contractors QC test results for the corresponding QA test results must result in
an overall payment greater than QA test results otherwise the QA tests will not be allowed to be
disputed. The Engineer has 4 calendar days to send the dispute resolution sample to the lab
once dispute resolution testing is requested. The dispute resolution sample will be sent to an
independent lab selected by the Local Agency, and the resultant dispute test results will be used
to determine the penalty per parameter, if any. Ensure the independent lab is a MDOT QA/QC
qualified lab or an AMRL HMA qualified lab. The independent lab must not have conflicts of
interest with the Contractor or Local Agency. If the dispute testing results show that the mixture
parameter is out-of-specification, the Contractor will pay for the cost of the dispute resolution
testing and the contract base price for the material will be adjusted, based on all test result
parameters from the dispute tests, as shown in Table 3 and Table 4. If the dispute test results do
not confirm the mixture parameter is out-of-specification, then the Local Agency will pay for the
cost of the dispute resolution testing and no price adjustment is required.

If acceptance tests, as described in section c. of this special provision, show that a Table 1 mixture
parameter exceeds the Range 2 tolerance limits, the 10,000 gram sample part retained for
possible dispute resolution testing will be sent, within 4 calendar days, to the MDOT Central
Laboratory for further testing. The MDOT Central Laboratory’s test results will be used to
determine the penalty per mixture parameter, if any. If the MDOT Central Laboratory’s results do
not confirm the mixture parameter is out-of-specification, then no price adjustment is required. If
the MDOT Central Laboratory’s results show that the mixture is out-of-specification and the
Engineer approves leaving the out-of-specification mixture in place, the contract base price for
the material will be adjusted, based on all parameters, as shown in Table 3 and Table 4.

In the case that the Contractor disputes the results of the test of the second sample obtained for
a particular day of production, the test turn-around time frames given would apply to the second
test and there would be no time frame on the first test.

The laboratory (MDOT Central Laboratory or independent lab) will complete all Dispute
Resolution testing and return test results to the Engineer, who will provide them to the Contractor,
within 13 calendar days upon receiving the Dispute Resolution samples.

In all cases, when penalties are assessed, the penalty applies to each parameter, up to two
parameters, that is out of specification.

Table 3: Penalty Per Parameter

Mixture Parameter out- Mixture Parameter out-of-
of-Specification per Specification per Dispute Resolution Price Adjustment per Parameter
Acceptance Tests Test Lab
No N/A None
No None
Yes Outside Range 1 but not Range 2:
Yes decrease by 10%
Outside Range 2: decrease by 25%

The quantity of material receiving a price adjustment is defined as the material produced from the
time the first out-of-specification sample was taken until the time the sample leading to the first
in-specification test was taken.
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Each parameter of Table 1 is evaluated with the total price adjustment applied to the contract
base price based on a sum of the two parameter penalties resulting in the highest total price
adjustment as per Table 4. For example, if three parameters are out-of-specification, with two
parameters outside Range 1 of Table 1 tolerance limits, but within Range 2 of Table 1 limits and
one parameter outside of Range 2 of Table 1 tolerance limits and the Engineer approves leaving
the mixture in place, the total price adjustment for that quantity of material is 35 percent.

Table 4: Calculating Total Price Adjustment

Cost Adjustment as a Sum of the Two Highest Parameter Penalties
et oo | e o Toeace, | Tota rce Adusimens

Range 1 10%

One
Range 2 25%
Range 1 and Range 1 20%
Two Range 1 and Range 2 35%
Range 2 and Range 2 50%
Range 1, Range 1 and Range 1 20%
Three Range 1, Range 1 and Range 2 35%
Range 1, Range 2 and Range 2 50%
Range 2, Range 2 and Range 2 50%
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Table 5: Density Frequency Curve Development
Tested by: Date/Time:
Route/Location: Air Temp:
Control Section/Job Number: Weather:
Mix Type: Tonnage: Gauge:
Producer: Depth: Gmm:
Roller #1  Type:
Pass No. Density Temperature Comments
1
2
3
4
5
6
7
8
Optimum
Roller #2  Type:
Pass No. Density Temperature Comments
1
2
3
4
5
6
7
8
Optimum
Roller #3  Type:
Pass No. Density Temperature Comments
1
2
3
4
5
6
7
8
Optimum

Summary:
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Add the following subsection to subsection 501.02.A.2 of the Standard Specifications for
Construction.

C.

Reclaimed Asphalt Pavement (RAP) and Binder Grade Selection. The method for
determining the binder grade in HMA mixtures incorporating RAP is divided into three
categories designated Tier 1, Tier 2 and Tier 3. Each tier has a range of percentages that
represent the contribution of the RAP binder toward the total binder, by weight. The tiers
identified below apply to HMA mixtures with the following exception: Superpave mixture
types EML, EML High Stress, EMH, EMH High Stress, and EH, EH High Stress used as
leveling or top course must be limited to a maximum of 27 percent RAP binder by weight
of the total binder in the mixture.

Recycled materials may be used as a substitute for a portion of the new materials required
to produce HMA mixtures in accordance with contract.

Tier 1 (0% to 17% RAP binder by weight of the total binder in the mixture). No
binder grade adjustment is made to compensate for the stiffness of the asphalt binder
in RAP.

Tier 2 (18% to 27% RAP binder by weight of the total binder in the mixture). For
all mixtures no binder grade change will occur in Tier 2 for all shoulder and temporary
road mixtures.

Ensure the required asphalt binder grade is at least one grade lower for the low
temperature than the design binder grade required for the specified project mixture
type. Lowering the high temperature of the binder one grade is optional. For example,
if the design binder grade for the mixture type is PG 58-22, the required grade for the
binder in the HMA mixture containing RAP would be a PG 52-28 or a PG 58-28.

For Marshall Mixes, no binder grade change will be required when Average Daily
Traffic (ADT) is above 7000 or Commercial Average Daily Traffic (CADT) is above
700. No binder grade change will occur for EL mixtures used as leveling or top course.

The asphalt binder grade can also be selected using a blending chart for high and low
temperatures. Supply the blending chart and the RAP test data used in determining
the binder selection according to AASHTO M323.

Tier 3 (=2 28% RAP binder by weight of the total binder in the mixture). The binder
grade for the asphalt binder is selected using a blending chart for high and low
temperatures per AASHTO M323. Supply the blending chart and the RAP test data
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used in determining the binder selection.
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a. Description. This work consists of the Contractor taking samples of the asphalt binder
and delivering the samples to the Engineer prior to incorporation into the hot mix asphalt mixture.

b. Materials. Forinformational purposes, original samples of asphalt binder will be taken by
the Contractor and delivered to the Engineer prior to incorporation into the mixture. The frequency
of sampling will be determined by the Engineer.

The Contractor must certify in writing that the materials used in the HMA mixture are from the
same source as the materials used in developing the HMA mixture design and the bond coat is
from an approved supplier as stated in the Material Quality Assurance Procedures Manual.

c. Construction. None specified.

d. Measurement and Payment. The cost of obtaining and delivering the samples to the
Engineer will be included in the hot mix asphalt (HMA) pay items in the contract.
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a. Description. The Contractor must administer quality control (QC) and the Department
will administer quality assurance (QA) procedures that will be used for acceptance of and
payment for all Portland cement concrete (PCC) for the project. Except as explicitly modified by
this special provision, all materials, test methods, and PCC mixture requirements of the standard
specifications and the contract apply.

Do not place concrete until the Engineer’s daily startup testing verifies that the fresh concrete
properties have been met, in accordance with subsection d.2 of this special provision.

Provide the Engineer a minimum 24 hours notification prior to each concrete placement.
1. Terminology.

Air Content of Fresh Concrete. The recorded total air content of fresh concrete sampled and
tested according to this special provision.

Air Content Test Results. The recorded air content of fresh concrete corresponding to the
strength test specimens that were molded for acceptance.

Alkali-Silica Reactivity (ASR). A chemical reaction which occurs over time within concrete
between high alkaline cement paste and reactive forms of silica found in some aggregates.
In the presence of moisture, an expansive ASR gel is formed which can exert pressure within
the concrete, causing random cracking and premature deterioration of the concrete. See
subsection c.5.A of this special provision.

Base Price. Price established by the Department to be used in calculating incentives or
adjustments to pay items and shown in the contract.

Concrete Mix Design. The process, by which the concrete mixture performance characteristics
are defined, based on selected materials, performance requirements, environmental
exposure considerations, placement methods, and other factors that control the plastic and
hardened properties of the concrete in efforts to produce an economical and durable product.

Job Mix Formula (JMF). The actual batch quantities (mixture proportions) of each constituent
included in the concrete mixture, based on adjustments to the target weights attained from
the mix design process, necessary to optimize the concrete mixture properties.

Pay Factor (PF). The factor that is determined according to subsections d.3 of this special
provision, used to calculate the price adjustment for a discrete quantity of concrete relative
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to its respective level of quality. Pay factor will not exceed 1.00. Therefore, there will never
be a positive pay adjustment.

Price Adjustment (ADJ). The price adjustment applied to the quantity of concrete represented
by the respective quality index analysis described in subsections d.3 of this special provision.

Production Lot. A discrete cubic yard quantity of concrete containing the same JMF and used
for the same application, as described in subsection d.2 of this special provision.

Quality Assurance (QA). Activities administered by the Engineer dealing with acceptance of
the product, including, but not limited to, materials selection, sampling, testing, construction
inspection, and review of Contractor QC documentation. All concrete QA sampling and
testing will be administered by the Department. Department administered QA is described
in section d of this special provision.

Quality Control (QC). All activities administered by the Contractor to monitor, assess, and
adjust production and placement processes to ensure the final product will meet the
specified levels of quality, including, but not limited to, training, materials selection, sampling,
testing, project oversight and documentation. Contractor administered QC is described in
section ¢ of this special provision.

QC Action Limits. A range of values established by the Contractor in the QC plan that, if
exceeded, requires that corrective action be taken by the Contractor to restore the continuity
and uniformity of the mixture and methods in conformance with specification requirements.
The QC action limits must not exceed the QC suspension limits.

QC Plan. The project-specific plan developed by the Contractor describing, in detail, all aspects
of production and construction for the project to ensure consistent control of quality to meet
specification requirements.

QC Plan Administrator. An employee of, or consultant engaged by the Contractor, responsible
for developing and overseeing all aspects of QC for the project. This includes, but is not
limited to preparing the QC plan, managing the Contractor QC personnel, communicating
routinely with the production personnel to ensure quality, initiating corrective action and
suspending operations when the process is found to be producing non-conforming materials,
and preparing and submitting all necessary QC documentation to the Engineer within the
specified time period.

QC Suspension Limits. A range of values defined in Table 1 that, if exceeded on a single QC
test, requires that the Contractor suspend operations and determine, correct, and document
the deficiencies before resuming production. The QC suspension limit must not exceed
specification requirement thresholds.

Sample. A representative quantity of concrete taken during production which is used to
measure the quality characteristics for the concrete.

Sampling Rate. The number of times the fresh concrete is sampled, as described in subsection
d.2 of this special provision.

Small Incidental Quantity. A single day’s placement of less than 20 cubic yards of concrete
used for non-structural or non-pavement related applications, including, but not limited to:



12SP-604A-10
CFS:JFS 3of21 06-14-19

curb and gutter, sidewalks and sidewalk ramps (excluding driveways and driveway ramps),
installing sign or fence posts, guard rail or cable rail foundations (excluding end anchorage
foundations), or other contract items where the small quantity of concrete is not paid for
separately, as approved by the Engineer. Requirements for small incidental quantity
consideration are described in subsections ¢.5.G, d.2.B and d.3 of this special provision.
The corresponding weekly QA test results must meet specification limits defined in Table 3.

Specification Limits. The threshold values placed on a quality characteristic used to evaluate
the quality of the material.

Strength Sample Test Result. The average of the two companion 28-day compressive
strength test specimens taken from the same sample of concrete is considered a strength
sample test result.

Strength Test Specimen. A strength test specimen is an individual 6-inch by 12-inch strength
test cylinder or 4-inch by 8-inch strength test cylinder molded and cured according to
AASHTO T23/ASTM C 31 and tested according to AASHTO T22/ASTM C 39. All respective
QC or QA strength test specimens must be the same nominal size. Strength test specimen
cylinder size of 4-inch by 8-inch is permitted only if the nominal maximum coarse aggregate
particle size, as specified for the coarse aggregate in the concrete mixture, is 1-inch, or less.

Sublot. A portion of a production lot, represented by a complete set of QA tests, as described
in subsection d.2.A of this special provision. The Engineer and the Contractor may agree to
reduce the typical sublot size based on project staging or other project conditions.

Supplementary Cementitious Materials (SCM). A mineral admixture (slag cement, fly ash)
used to replace a portion of the Portland cement, either individually or as a blended cement,
in the concrete mixture. SCM requirements are described in subsection c.5 of this special
provision.

b. Materials. Mixture requirements must be in accordance with the contract.
c. Contractor Administered Quality Control (QC).

1. Contractor Quality Control Plan (QC plan). Prepare, implement, and maintain a QC
plan specific to the project for concrete that will provide quality oversight for production,
testing, and control of construction processes. The QC plan must be in conformance with
the contract and must identify all procedures used to control production and placement
including when to initiate corrective action necessary to maintain the quality and uniformity
of the work.

Develop concrete mix designs and JMFs, as specified, and conduct QC sampling, testing,
and inspection during all phases of the concrete work at the minimum frequency, or at an
increased frequency sufficient to ensure that the work conforms to specification
requirements.

Project-specific items required in the QC plan include (where applicable), but are not limited
to the following:

A. Organization chart.
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B. QC Plan Administrator and contact information.
C. The name(s) and credentials of the QC staff.

D. Methods for interaction between production and QC personnel to engage timely
corrective action, including suspension of work.

E. Coordination of activities.

F. Documentation, procedures, and submittals.

G. Project and plant specifics.

H. Concrete production facilities inspections and certifications.

I. Current testing equipment calibration documentation including calibration factor.

J. Testing and initial field curing facilities for QC and QA strength test specimens
(AASHTO T23/ASTM C 31).

K. Stockpile management plan.

L. Corrective action plan.

M. Mixing time and transportation, including time from batching to completion of
delivery and batch placement rate (batches per hour), along with the manufacturer's
documentation relative to the batching equipment’s capabilities in terms of maximum

mixing capacity and minimum mixing time (ASTM C 94).

N. Placement and consolidation methods including monitoring of vibration, depth
checks, and verification of pavement dowel bar alignment.

O. Process for monitoring stability of air content of fresh concrete during concrete
production and placement.

P. Hot and cold weather protection considerations and methods.
Q. Control charts with action and suspension limits.

R. Verification for non-deleterious alkali-silica reactivity (see subsection c.5.A of this
special provision).

S. Mix design and JMFs.
T. Proposed production lot size and location for use of each JMF on the project.
U. The frequency of sampling, testing, and yield verification.

V. Handling, protection, initial curing, and transporting of strength test specimens
(AASHTO T23/ASTM C31).
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W. Methods to monitor construction equipment loading and open-to-traffic strengths.
X. Finishing and curing procedure.
Y. Ride quality control.

Z. List of QC records to be submitted to the Engineer in accordance with subsection
c.2 of this special provision.

Submit the QC plan, for the appropriate items of work, to the Engineer for review a minimum
of 10 working days before the start of related work. The Engineer will notify the Contractor
of any objections relative to the content of the QC plan within 5 working days of receipt of
the QC plan. Do not begin concrete placement before acceptance of the QC plan by the
Engineer. If the approved QC plan fails to provide acceptable work, or acceptable control of
the work, the Engineer may require the Contractor to revise the QC plan. Revisions to the
QC plan must be approved by the Engineer prior to resuming work.

2. QC Records. Maintain complete records of all QC tests and inspections. Document
what action was taken to correct deficiencies. Include sufficient information to allow the test
results to be correlated with the items of work represented.

Furnish one copy of all QC records, including test reports for the fresh concrete placement,
to the Engineer within 24 hours after the date covered by the record in a format acceptable
to the Engineer. The Engineer will withhold acceptance of the concrete for failure to provide
properly documented and timely QC records and reports.

If the Engineer is performing QA sampling and testing at the same time the Contractor is
performing QC sampling and testing, all associated QC records must include the appropriate
production lot identification number that correlates with the Department’s QA production lot
identification number.

3. Personnel Requirements. The QC Plan Administrator must have full authority and
responsibility to take all actions necessary for the successful implementation of the QC plan,
including but not limited to, the following:

A. Monitoring and utilizing QC tests, control charts, and other QC practices to
ensure that delivered materials and proportioning meets specification requirements.

B. Monitoring materials shipped to the project, prior to their use, to ensure their
continued compatibility toward producing consistent quality.

C. Periodically inspecting all equipment utilized in transporting, proportioning,
mixing, placing, consolidating, finishing, and curing to ensure proper operation.

D. Monitoring materials stockpile management, concrete batching, mixing,
transporting, placement, consolidation, finishing, and curing to ensure conformance with
specification requirements.

E. Maintaining and submitting all QC records and reports.

F. Directing the necessary corrective action to ensure continual conformance within
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the QC action limits.
G. Suspending production for the project when suspension limits are exceeded.
H. Conducting or monitoring adjustments to the JMF.

Individuals performing QC tests must demonstrate that they are proficient and capable
of sampling and testing concrete or aggregate, where applicable, in accordance with the
associated test procedures and Department requirements prior to commencement of
related work. Any adjustments to the JMF must be made by a certified concrete
technician (Michigan Concrete Association (MCA) Michigan Level Il).

4. QC Laboratory Requirements. Laboratories, including field laboratories and all
associated testing equipment that prepare concrete mixes or perform QC testing, must
demonstrate to the Engineer that they are equipped, staffed, calibrated, and managed so as
to be capable of batching, and testing PCC in accordance with the applicable test methods
and procedures. Mix designs and their accompanying JMFs must include a statement,
signed by a certified concrete technician (MCA Michigan Level 1l), that all applicable
standard test methods have been followed in verifying the mix design and JMF.

5. Mix Design and Documentation. Design concrete mixtures meeting the requirements
specified in Table 1. Provide the grade of concrete for the section number reference
application specified in Table 1, or as specified in the contract. Request variance in writing
when proposing a mix design that exhibits temperature, slump or air content other than those
specified. Include the proposed mix design, JMF, and associated trial batch verification test
data. Do not use a grade of concrete with a lower specification limit (LSL) 28-day
compressive strength greater than what is designated for the application.

Blended cement meeting the requirements of ASTM C 595 Type IL is permitted.

Ensure supplementary cementitious materials are from an MDOT Approved Manufacturer.
Slag cement must meet the requirements of subsection 901.06 of the Standard
Specifications for Construction. Fly ash must meet the requirements of subsection 901.07
of the Standard Specifications for Construction.

Secure prior approval from the Engineer to use concrete intended for early opening to traffic
to facilitate driveway gaps or other features necessary for required local access.

Unless otherwise specified in the contract, set accelerating admixtures are prohibited.

Optimized aggregate gradation is required for high performance concrete and concrete
mixtures that are placed using a pump. Concrete mixtures for tremie and drilled shaft
applications do not require optimized aggregate gradation. The physical requirements for
coarse and intermediate aggregates specified in subsection 902.03.C of the Standard
Specifications for Construction apply to high performance concrete pavement mixtures. The
physical requirements for aggregates used in concrete mixtures for all other applications will
be according to the contract.

Unless otherwise specified in the contract, provide either concrete Grade P1 or Grade D for
bridge approach slab applications.
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Unless otherwise specified in the contract, do not exceed 40 percent replacement of the
Portland cement in the concrete mixture with a supplementary cementitious material. Do
not exceed 40 percent total replacement of the Portland cement if more than one
supplementary cementitious material is used in the concrete mixture.

Use the combined weight of all cementitious materials to determine compliance with the
maximum water-cementitious ratio and cementitious material content requirements specified
in Table 1.

For night casting, where applicable, a water-reducing admixture may be used in lieu of a
water-reducing and retarding admixture, provided the concrete can be placed and finished
in the sequence specified on the plans prior to initial set, is not subjected to residual vibration,
or is not within the areas influenced by dead load deflections as a result of adjacent concrete
placement operations. When the maximum air temperature is not forecast to exceed 60
degrees F for the day, the Contractor may use a water-reducing admixture or a water-
reducing retarding admixture.



12SP-604A-10

CFS:JFS 8 of 21 06-14-19
Table 1: Minimum Mix Design Requirements for Concrete
Mix Designh Parameter Grade of Concrete
P1IM P1 D,DM T S1 S2,S2M S3/P2
(a,b,e) (a,b) (abe) (a) (ab,e) (a)
Lower Specification Limit (LSL) 3500 3500 4500 3500 4000 3500 3000
(28-day compressive, psi)
Rejection Limit for an Individual
Strength Sample Test Result 3000 3000 4000 3000 3500 3000 2500
Maximum Water/Cementitious Ratio 0.45
(Ib/lb) (c) )
(C.S,?fgf}t't@;’s Material Content 470-564 | 517-611 | 517-658 | 517-611 | 517-611 | 517-611 | 489-517
Air Content (percent) (f) 5.5-8.5
Slump (inch) (max.) (9)
Section Number Reference (h) 602, 603 602, 603, | 706, 711, | 706, 718 705 401, 706, | 402, 403,
801, 802, | 712 712, 713, 602, 803,
803, 810 718,801, | 804, 806,
802, 803, | 808, 810,
810,819 | 813, 814

If the local average minimum temperature in the next 10 consecutive days is forecast to be below 40 degrees F, submit a revised QC plan for
the Engineer’s approval, addressing in detail changes in materials, concrete batching and mixing processes, construction methods, curing,
and protection of the in situ concrete to ensure that the necessary quality characteristics of the hardened concrete product will not be
compromised as a result of the cold weather. The revised QC plan must be approved by the Engineer prior to cold weather concrete placement.
Do not remove supplementary cementitious material from the concrete mixture.

Use aggregates from only geologically natural sources for pavement, shoulder, miscellaneous pavement (including ramps), concrete pavement
overlay, bridge approach slab, structural concrete, drilled shaft, bridge railing, and bridge sidewalk applications.

Use admixtures as listed in the Qualified Products Lists to reduce mixing water. Ensure concrete in concrete diaphragms contains a water-
reducing admixture, or a water-reducing retarding admixture.

Type Il cement is not permitted.

For grades of concrete requiring optimized gradation, aggregates must meet the physical requirements specified in subsection 902.03.C of the
Standard Specifications for Construction.

For action, suspension, and specification limits, see Tables 2 and 3, where applicable.

The maximum slump for Grades P1, P1M, and P2 concrete is 3 inches or as documented on the approved JMF. All other grades of concrete
will be according to Table 701-1 of the Standard Specifications for Construction.

Section Number Reference: 402 Storm Sewers

401 Pipe Culverts 602 Concrete Pavement Construction

403 Drainage Structures 705 Foundation Piling

603 Concrete Pavement Restoration 711 Bridge Railings

706 Structural Concrete Construction 713 Bridge Rehabilitation-Steel

712 Bridge Rehabilitation-Concrete 801 Concrete Driveways

718 Drilled Shafts 803 Concrete Sidewalk, Sidewalk Ramps, and Steps
802 Concrete Curb, Gutter and Dividers 806 Shared Use Paths

804 Concrete Barriers and Glare Screens 810 Permanent Traffic Signs and Supports

808 Fencing 814 Paved Ditches

813 Slope Protection

819 Electrical and Lighting
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A. Alkali-Silica Reactivity. Provide documentation to the Engineer that the concrete
mixture does not present the potential for deleterious expansion caused by alkali-silica
reactivity (ASR). Provide current ASR test results (valid for 2 years from completion of
testing), for the fine aggregate that is proposed to be used in the concrete, from an
independent testing laboratory proficient in ASR testing. The independent testing
laboratory must certify in writing, including a signed statement that all testing was
conducted in accordance with the designated standard test procedures, described
herein. Test results must conform to the specified criterion for one of the following
standard test methods. ASR testing is not required for concrete pavement repairs and
temporary concrete pavements. Use the Rounding Method described in ASTM E 29
when determining significant digits for reporting expansion test results.

(1) Method 1. ASTM C 1293. Concrete Prism Test. If the expansion of concrete
prisms is not greater than 0.040 percent (rounded to the nearest 0.001 percent)
after 1 year, the fine aggregate is considered non-deleterious to ASR and may
be used in the IMF.

(2) Method 2. ASTM C 1567. Mortar Bar Test. If no previous test data are
available for the fine aggregate that shows it is resistant to ASR using Method 1,
above, replace 25 to 40 percent of the Portland cement in the concrete mixture with
a supplementary cementitious material. A blended cement meeting the requirements
of ASTM C 595 containing the above Portland cement and supplementary
cementitious material proportions may also be used.

Demonstrate the ability of the supplementary cementitious material to control the
deleterious expansion caused by ASR by molding and testing mortar bars according
to the standard test method described in ASTM C 1567 using the mix proportions
and constituent sources for both the aggregates and the cementitious materials that
will be used for the project. Make at least three test specimens for each cementitious
materials-aggregate combination. If the average of three mortar bars for a given
cementitious materials-aggregate combination produces an expansion less than
0.10 percent (rounded to the nearest 0.01 percent) at 14 days of immersion, the JIMF
associated with that combination will be considered non-deleterious to ASR. If the
average expansion is 0.10 percent (rounded to the nearest 0.01 percent) or greater,
the JMF associated with that combination will be considered not sufficient to control
the deleterious expansion caused by ASR and the JMF will be rejected.

(3) Method 3. ASTM C 1260. Mortar Bar Test. If the expansion of the mortar
bars is less than 0.10 percent (rounded to the nearest 0.01 percent) at 14 days of
immersion, the fine aggregate is considered non-deleterious to ASR and may be
used in the concrete without the need for ASR mitigation.

The Engineer will not approve the use of the JMF if the expansion exceeds the
respective threshold limits for the respective ASTM test method used.

B. Contractor Provided Mixes. Provide mix design and accompanying JMFs using
the methods of verification included in this special provision. Include sufficient
information on constituent materials and admixtures along with trial batch verified
physical properties of the fresh concrete, mix proportions per cubic yard for all
constituents and compressive strength test results necessary to allow the Engineer to
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fully evaluate the expected performance of the concrete mixture.

(1) Mix Documentation. Prepare mix designs for each grade of concrete required
on the project. Submit JMF for each mix design, including all required
documentation, to the Engineer for review 10 working days before the anticipated
date of placement. The Engineer will notify the Contractor of any objections within 5
working days of receipt of the mix documentation. Number or otherwise identify each
JMF and reference all accompanying documentation to this identification. Reference
each JMF to the appropriate method of verification. Mix design and JMF submittals
that do not include all required documentation will be considered incomplete and the
Engineer will return them without review.

Mix documentation is valid for 2 years provided the material characteristics have not
deviated beyond the requirements specified in the contract.

All mix designs and accompanying JMFs must be traceable to a laboratory meeting
the requirements of this special provision.

Submit mix design and JMF on the MDOT Job Mix Formula (JMF) Concrete Field
Communication form (MDOT Form Number 1976); include accompanying
documentation. List the source of materials, bulk density (unit weight) of coarse
aggregate (rodding procedure or shoveling procedure), absorption of aggregates,
relative density (specific gravity) of aggregates, aggregate correction factors, batch
weights, and project specific or historical laboratory test data. Include the recorded
air content of fresh concrete using the same admixture and cementitious material
sources to be used in the production of the concrete for the project. A JMF will be
approved only if all of the minimum mix design requirements specified in the contract
have been met.

(2) Job Mix Formula (JMF). Select proportions for concrete mixtures according
to ACI Standard 211.1. The volume (oven-dry-rodded) of coarse aggregate per unit
volume of concrete must be 65 percent, minimum.

Four methods of verification of proposed JMF are acceptable.

(a) Method 1. Trial Batches. Verification of JMF is based on trial batches
with the same materials and proportions proposed for use on the project. Prepare
at least one trial batch for each mix design in sufficient time before starting
concrete placement to allow for review according to subsection ¢.5.B.(1) of this
special provision. Provide the results of temperature, slump, density (unit
weight), air content of fresh concrete, 28-day compressive strength, and age of
concrete at the time of strength testing, for a minimum of three independent
samples. All samples may be taken from a single trial batch for a mix design
provided the trial batch is at least four cubic yards in volume. For JMF trial batch
verification purposes only, 7-day compressive strength test results which report
at least 70 percent of the specified 28-day lower specification limit (LSL) will be
sufficient documentation in lieu of 28-day compressive strengths. The average
of at least two strength test specimens represents one compressive strength
sample test result for each independent sample. Provide the necessary ASR
documentation as described in subsection c.5.A of this special provision.
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(b) Method 2. Same Mix. Verification of JMF is based on the concrete
producer’s experience with the same mix design, JMF, and the same materials.
Provide the results of temperature, slump, density (unit weight), air content of
fresh concrete, 28-day compressive strength, and age of concrete at the time of
strength testing, for a minimum of three independent samples. The average of
at least two strength test specimens represents one compressive strength
sample test result for each independent sample. Do not substitute material types
or sources, including admixtures or cementitious materials, nor change mix
proportions in the JMF. Provide the necessary ASR documentation as described
in subsection c.5.A of this special provision.

(c) Method 3. Similar Mix. Verification of JMF is based on requirements
described in Method 2, in subsection ¢.5.B.(2).(b) of this special provision.
Substitution of coarse aggregate source is permitted if the new source is of the
same geologic type as the original aggregate, and conforms to the specification
requirements for the application. Substitution of fine aggregate is permitted only
if the new source has been tested for ASR. Provide the necessary ASR
documentation as described in subsection c.5.A of this special provision.

Provide the supporting laboratory trial batch documentation and accompanying
calculations showing how the mix proportions in the JMF were adjusted, based
on the documented differences in relative density (specific gravity), bulk density
(unit weight) and absorption of the substituted aggregate sources, to produce a
theoretical yield of 100 percent and the required fresh concrete properties.

(d) Method 4. Annual Verification. At the Engineer's option, verification may
be accepted annually for a concrete producer rather than on a project basis
provided the sources and proportions of the constituent materials, including
cementitious materials and source and types admixtures, do not change. If the
project is the continuation of work in progress during the previous construction
season and written certification is submitted to the Engineer that materials from
the same source and with the same mixture properties are to be used, the
Engineer may waive the requirement for annual renewal verification of the JMF
for the project. Provide the necessary ASR documentation as described in
subsection c.5.A of this special provision.

C. Department Provided Mixes. Unless otherwise specified in the contract or

approved by the Engineer, the Engineer will provide the concrete JMF for the following
types of concrete regardless of the total quantity for the project.

(1) Structural concrete patching mixtures, mortar and grout.
(2) Bridge deck overlay concrete mixtures.

(3) Project-specific concrete mixtures and grades not defined in Table 1.

Provide all other mix designs and accompanying JMF's according to subsection ¢.5.B
of this special provision.

The ASR documentation for the fine aggregate described in subsection ¢.5.A of this
special provision must accompany the Contractor’s request for the concrete JMF.



12SP-604A-10
CFS:JFS 12 of 21 06-14-19

D. Changes in Materials and Proportions. Any changing from one approved JMF to
another for the same grade of concrete must have prior approval by the Engineer.

Prior to batching, verify that the proposed JMF changes will not affect the properties of
the fresh concrete (slump, temperature, air content, density (unit weight), workability),
nor result in deleterious mortar bar expansion as a result of ASR, as described in
subsection c.5.A of this special provision.

Record all changes to JMF in the QC records along with the rationale for the change.

E. QC Sampling and Testing. Conduct startup sampling and testing for
temperature, slump, density (unit weight), and air content on the first load. Do not place
concrete until testing verifies that the fresh concrete properties have not exceeded the
QC action and suspension limit thresholds specified in Table 2 and the testing correlation
requirements of subsection d.1.B of this special provision have been met. Continue
testing subsequent loads as described in the QC plan, for each grade of concrete
delivered to the work site each day. The QC sampling and testing must be random and
independent from the Agencies QA sampling and testing.

Provide the curing facilities in accordance with subsection d.2.C of this special provision
prior to start of concrete production.

Perform QC sampling and testing for air content of fresh concrete that is either slipformed
or pumped, as described in the QC plan. Sample and test a representative haul unit of
concrete immediately after its discharge but before the slipform paver or pump hopper,
where applicable. Sample and test the concrete representing the same haul unit, again,
after the slipform paver or after discharge from the pump (without interruption or
alteration of the pumping operation), where applicable. If the difference in measured air
content between the two test locations for the same concrete is greater than 1.5 percent
air by volume of concrete, suspend operations and administer corrective action. Resume
concrete placement only after taking the necessary corrective action to reduce the loss
in air content of fresh concrete between the two test locations, as approved by the
Engineer. Document the corrective action to be taken in the QC records and make the
necessary changes to the QC plan, where applicable.

Concrete exceeding the maximum specification limits for slump or temperature must be
rejected regardless of the total mixing time at the time of arrival to the project.

The Engineer may require the Contractor to administer additional QC sampling and
testing if the Engineer determines the Contractor's current QC sampling and testing
methodology is shown to be insufficient to ensure continual control of the quality of the
concrete.

Take the appropriate corrective action, as described in the QC plan, when QC testing
shows the QC action limits for any quality characteristic are exceeded. Suspend
production if any of the QC suspension limits are exceeded or if the corrective action is
not sufficient to restore the quality to acceptable levels.

Resume production only after making all necessary adjustments to bring the mixture into
conformance with all applicable specifications and receiving approval to resume work
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from the Engineer. Document these adjustments in the QC records.
Table 2: QC Action and Suspension Limits

Quality Characteristic Action Limits Suspension Limits
Air Content (percent) See Note Below <5.0 or >9.0
Air Content Loss (percent) Greater than 1.5
Conc. Temp. (Deg. F) As Defined in the <45 or > 90 at time of placement
Slump (max.) (inch) Contractor QC plan See Table 1, footnote (g)
Density (unit weight) N/A
Note: Action limits must be defined in the Contractor QC plan and cannot be < 5.5 or > 8.5.
Suspend work if air content is < 5.0 or > 9.0 percent after pump or paver, regardless of the air
content loss.

F. Work Progress Test Specimens. Determine the strength of concrete for opening
to construction traffic or regular traffic, for removing shoring and forms, or for similar
purposes in accordance with subsections 104.11, 601.03.H and 701.03.D of the Standard
Specifications for Construction, and as approved by the Engineer. Cure work progress
test specimens in the same manner as the in-situ concrete. Allow the Engineer to witness
testing of work progress test specimens.

The maturity method may be used to determine the in-place, opening-to-traffic flexural
strength, provided the necessary preliminary flexural strength versus time-temperature
factor correlation, using the same materials and JMF, is established according to
Department procedures and approved by the Engineer before placing the concrete.

G. Reduced QC for Small Incidental Quantities. If approved by the Engineer, reduced
levels of on-site QC testing for concrete may be considered for small incidental quantities
defined in subsection a.1 of this special provision.

Unless approved by the Engineer, multiple small incidental quantities, including ones that
are consecutively placed throughout the project on the same day, are not eligible for
reduced QC consideration if the total plan quantity of concrete for the item exceeds 100
cubic yards in volume. Include details for reduced QC testing and oversight in the
approved QC plan, and in accordance with following:

(1) The small incidental quantity of concrete will be limited to a single day’'s
concrete placement of a maximum 20 cubic yards in volume.

(2) The small incidental quantity of concrete is not an integral part of a structural
load bearing element.

(3) The Engineer received written certification from the Contractor that the
concrete supplier has a current QC plan in place and available for review upon request
by the Engineer.

(4) The concrete supplier employs a certified concrete technician (MCA Michigan
Level Il) available at the plant or on call during concrete placement to validate and
authorize modifications to the concrete JMF, as necessary.

(5) Prior to the first concreting operation, concrete representing the JMF for the
small incidental quantity has been sampled and tested by a certified concrete
technician (MCA Michigan Level | or II) to verify that, historically, the JMF produced a
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concrete mixture meeting the minimum requirements for density (unit weight), slump,
air content, and strength. Annual verification may be acceptable provided there are
no changes to the material types or sources, including the cementitious materials and
admixtures.

(6) The Engineer verified that the temperature, slump, and air content conform to
specification requirements at the start of the day’s concreting operation associated
with the small incidental quantity.

(7) The Engineer is notified and provided sufficient opportunity to withess concrete
placement.

d. Department Administered Quality Assurance (Acceptance).

1. Department Quality Assurance Plan (QA plan). The Engineer will be responsible for
administering the quality-based acceptance and will institute any actions necessary toward its
successful implementation.

Acceptance of concrete pavement repair mixtures and concrete mixtures notincluded in Table
1 will be in accordance with the contract.

The Engineer will develop and follow a QA plan. The Engineer will provide the QA plan to the
QC Plan Administrator a minimum of 5 working days prior to the pre-production meeting. The
QA plan will be reviewed at the pre-production meeting and any proposed changes will be
documented.

The nominal QA strength test specimen size, defined in subsection a.1 of this special provision
will be noted in the QA plan.

A. Personnel Requirements. The personnel responsible for field inspection and for
obtaining QA samples will possess the required qualifications to collect QA samples.
Sampling will be performed by a certified concrete technician (MCA Michigan Level | or 11)
or (MCAT) certified aggregate technician, where applicable.

B. Testing Correlation. Prior to initial concrete placement, the testing personnel for
both the Engineer's QA and Contractor's QC will use the equipment they have assigned
to the project to conduct side by side correlation testing of the same concrete used on the
project to verify correlation of both the Department’s and the Contractor’s test results for
temperature and air content of fresh concrete. Additional side by side correlation testing
will be conducted whenever there is a change in QC or QA equipment and/or testing
personnel for the project, or as directed by the Engineer. The temperature measuring
devices used for QC and QA must correlate with each other within 2 degrees F. If the air
content results of the side by side tests conducted by the QC and QA testers and
equipment differ by more than 0.8 percent air by volume of concrete, a referee air content
test of fresh concrete must be conducted by a third party, designated by the Engineer but
independent of the project, prior to commencement or continuation of concrete placement
in efforts to resolve issues associated with non-correlation.

C. Laboratory Facilities. The testing laboratory with responsibility for acceptance
testing on this project is the Department testing laboratory, or a qualified facility under the
authority of the Engineer.
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2. QA Sampling and Testing. The Engineer will verify the Contractor's daily startup
sampling and testing of temperature, slump, and air content of fresh concrete on the first load;
conduct QA sampling and testing; monitor Contractor adherence to the QC plan; and inspect
field placed materials in such a manner as to ensure that all concrete for the project is
represented. The testing correlation requirements of subsection d.1.B of this special provision
must be met prior to concrete placement.

The following ASTM test methods will apply. The Department’s established procedures for
sampling and testing are acceptable alternatives.

C 31 Practice for Making and Curing Concrete Test Specimens in the Field
C 39 Test Method for Compressive Strength of Cylindrical Concrete Specimens

C 78 Test Method for Flexural Strength of Concrete (Using Simple Beam with Third-Point
Loading)

C 138 Test Method for Density (Unit Weight), Yield and Air Content (Gravimetric) of Concrete
C 143 Test Method for Slump of Hydraulic-Cement Concrete

C 172 Practice for Sampling Freshly Mixed Concrete

C 173 Test Method for Air Content of Freshly Mixed Concrete by the Volumetric Method

C 231 Test Method for Air Content of Freshly Mixed Concrete by the Pressure Method

C 293 Test Method for Flexural Strength of Concrete (Using Simple Beam with Center-Point
Loading)

A. Lot Size and Make Up. A production lot will not include more than one grade of
concrete, concrete of the same grade having different specified slump or air content, or
concrete of the same grade having different mix designs, or JMFs. Lot size and makeup
will be determined by the Engineer, based on site conditions. A production lot may consist
of a single day’s production, individual concrete structural elements (eg. footing, column,
pier cap, deck, bridge approach slab), or any combination thereof, provided they are of
the same JMF. Each production lot will be divided into sublots of approximately equal
size, as determined by the Engineer. The minimum number of sublots will be one per
production lot, with the maximum number of sublots based on the anticipated total quantity
of concrete to be placed and site conditions. A minimum of one sublot will be required for
each day of production.

B. Sampling. QA sampling and testing will be conducted by the Engineer during
concrete placement. Where practical, the random number method (as described in the
"Random Sampling for Quality Control/Quality Assurance Projects” section of the
Materials Quality Assurance Procedures Manual) will be used to determine the sampling
locations. The sampling rate will be determined by the Engineer, based on the anticipated
total quantity of concrete to be placed and site conditions, with a minimum of one sampling
for each day of production.
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At the option of the Engineer, small incidental quantities as defined in subsection a.1 of
this special provision may be accepted (visually inspected and noted on the Inspector’'s
Daily Report) without daily 28-day compressive strength QA test specimens provided
there is a current acceptable strength test history of the JMF for the project prior to
placement of the small incidental quantity. One set of compressive strength QA test
specimens will then be molded for each small incidental quantity JMF at least once per
week during production, thereafter, as determined by the Engineer (note the test results
or identification number for the corresponding weekly QA compressive strength test result
on the Inspector’s Daily Report for each small incidental quantity). Quality control testing
and daily QA testing for temperature, slump, and air content of fresh concrete are still
required. Reduced QC for small incidental quantities, as described in subsection ¢.5.G of
this special provision, may be considered.

The QA sampling rate and sample location will be based on cubic yard quantities.

Samples for acceptance will be taken at the point of discharge from the haul unit, at
approximately the middle one-third of the load. Mix adjustments to the concrete contained
within the haul unit selected for QA sampling and testing (beyond normal QC) will not be
permitted prior to QA sampling and testing. QA sampling will be random and without prior
notification.

The Engineer will perform QA sampling and testing for air content loss of fresh concrete
that is either slipformed or pumped, (1) at least once during each day of production, (2)
whenever the concrete pump is relocated, where applicable, or (3) whenever there is a
significant change in the boom configuration or operation of the concrete pump, or there
is a significant change in the characteristics of the paving operation during concrete
placement. Concrete will be sampled from a representative haul unit immediately after its
discharge but before the slipform paver or pump hopper, where applicable. The concrete
representing the same haul unit will then be sampled and tested after the slipform paver
or after discharge from the pump (without interruption or alteration of the pumping
operation), where applicable. If the difference in measured air content between the two
test locations for the same concrete is greater than 1.5 percent air by volume of concrete,
the Engineer will issue a Notice of Non-Compliance with Contract Requirements (Form
1165), as described in subsection d.2.D of this special provision. The Contractor may
resume concrete placement only after the necessary corrective action is taken to reduce
the loss in air content of fresh concrete between the two test locations, as approved by
the Engineer. Document the corrective action that was taken by the Contractor.

C. Testing. The location(s) within the project limits for QA testing of the fresh concrete
and placement of curing facilities for initial curing of the 28-day compressive strength QA
test cylinders will be determined by the Engineer in conformance with the following criteria:

(1) The elapsed time between obtaining the first and the final portion of the
composite sample must not exceed 15 minutes.

(2) Testing for slump, temperature, and air content of fresh concrete must begin
within 5 minutes after obtaining the final portion of the composite sample.

(3) Molding of the 28-day compressive strength QA test cylinders must begin
within 15 minutes after obtaining the final portion of the composite sample.
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(4) The concrete sample must be protected from the sun, wind, and other sources
of rapid evaporation, and from contamination.

Two QA concrete strength test specimens per sample will be molded for 28-day
compressive strength QA testing.

The Contractor will provide curing facilities equipped to ensure the proper environment for
the Agencies QA concrete strength test specimens during initial cure. Each initial cure
facility must provide ventilation or insulation, where applicable, to ensure the ambient
temperature surrounding the specimens is maintained according to AASHTO T23/ASTM
C 31. Failure by the Contractor to maintain the proper curing environment during initial
cure will not be basis for rejection of samples or claims against the Department. Each
initial curing facility must be capable of being locked, using an Department provided
padlock. The Contractor will ensure that all initial curing facilities are accounted for at all
time, and protected against theft and damage. The Contractor will place and secure each
initial cure facility throughout the project limits in such a manner so as to minimize
excessive transport of the test specimens prior to initial cure, as follows:

(5) Immediately after finishing molded specimens, the Engineer will move the QA
concrete strength test specimens to the closest initial cure facility provided by the
Contractor.

(6) Immediately after all QA concrete strength test specimens are placed into the
cure facility and the proper initial curing conditions have been established, the
Engineer will secure the facility using the Department provided padlock. Access to the
QA concrete strength test specimens, thereafter, must be coordinated with the
Engineer and will only be permitted in the presence of the Engineer.

(7) The Engineer will transport the QA concrete strength test specimens within 48
hours after molding, but not prior to 8 hours after final set of the concrete, from the
initial curing facility to the Department’s designated testing laboratory for final curing
and strength testing. The specimens will be protected with a suitable cushioning
material to prevent damage from jarring during transport. The total transportation time
must not exceed 4 hours prior to commencement of final curing.

D. QA Stop Production Criteria. The Engineer will issue a Notice of Non-Compliance
with Contract Requirements (Form 1165) and concrete production must stop when one or
more of the following are observed.

(1) The QA testing shows that one or more of the suspension limits for quality
characteristics defined in Table 2 are in non-compliance.

(2) The QC plan is not being followed.

(3) Segregation, excessive slumping of unsupported slipformed edges, or other
notable changes in the fresh concrete properties is observed that may prevent proper
placement, consolidation and finishing, or compromise the performance or long-term
durability of the finished product.

(4) The required curing system is not being applied in a timely manner, as
specified by the contract.
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(5) If the measured air content loss between the two testing locations for the same
concrete is greater than 1.5 percent air by volume of concrete as described in
subsections c¢.5.E and d.2.B of this special provision.

(6) If the air content of fresh concrete is less than 5.0 or greater than 9.0 percent
after pump or paver, regardless of the recorded QC or QA air content loss through the
pump or paver.

The Engineer will issue a Notice to Resume Work (Form 1165) only after all necessary
adjustments are made to restore conformance with all applicable specifications, and the
appropriate documentation is made in the QC records.

E. QA Records. The Engineer will maintain a complete record of all QA tests and
inspections. The records will contain, as a minimum, signed originals of all QA test results
and raw data, random numbers used (where applicable) and resulting calculations. The
QA test results will not be provided to the Contractor until the corresponding QC test
results are received by the Engineer.

3. Quality Index Analysis. The Engineer's QA test results will be used to determine the
pay factor (PF) and price adjustment (ADJ). The Contractor’s QC test results will not be used
for pay factor and price adjustment analysis. The Engineer will complete pay factor and price
adjustment analysis within 7 working days after completion of all 28-day compressive strength
testing for the representative production lot or quantity of concrete. The quality index
parameter specification limits are defined in Table 3. Unless otherwise specified in the
contract, concrete not conforming to the requirements specified in Table 3 is rejectable and
subject to further evaluation. All values of PF and OLPF in these formulae are decimal, not
percent. All values of PF and OLPF are rounded to two decimal places.

Price adjustment for 28-day compressive strength deficiencies will be based on test results
for the corresponding weekly QA test specimens and the pay factor (PFs) calculated
according to the formula defined in subsection d.3.A. The price adjustment (ADJ) = (PFs —
1)(Price).

Table 3: Quality Index Parameter Specification Limits

Quality Characteristic Specification Limits

Air Content of Fresh Concrete (percent) 55-85

Rejection Limit (percent) <5.0 or >9.0
Conc. Temp. (deg. F) 45 - 90 at time of placement
Slump (max.) (inch) See Table 1, footnote (g)
28-day Compressive Strength (psi) For LSL see Table 1

Rejection Limit -

28—Jday Compressive Strength See Table 1

A. Pay Factor for 28-Day Compressive Strength (PFs).

Tested Strength

PFs =
LSL

Where:
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PFs = Pay Factor for 28-day compressive strength (not to exceed 1.00)
Tested Strength = QA 28-day compressive strength sample test result
LSL = Lower specification limit (see Table 1)

If the tested strength does not meet the rejection limit specified in Table 1, the Engineer
will require additional evaluation as described in subsection d.4 of this special provision.

B. Pay Factor for Air Content of Fresh Concrete (PFac). The pay factor for air content
of fresh concrete (PFac) will be according to Table 4.

Table 4: Air Content of Fresh Concrete Pay Factor (PFac)

Air Content of Fresh
Concrete (percent) Pay Factor (PFac)
55-8.5 1.00
5.0-54 0.50
Below 5.0 Rejection
8.6-9.0 0.75
Above 9.0 Rejection

If the air content of fresh concrete is below 5.0 or above 9.0 percent, the Engineer will
elect to do one of the following.

(1) Require removal and replacement of the entire quantity of concrete
represented by the test with new testing conducted on the replacement concrete and
repeat the evaluation procedure.

(2) Allow submittal of a corrective action plan for the Engineer's approval. If the
Engineer does not approve the plan for corrective action, subsection d.3.B.(1) of this
special provision will be applied. All costs associated with plan submittal and
corrective action under this subsection will be borne by the Contractor.

C. Overall Lot Pay Factor (OLPF). The following formulae are used to calculate the
OLPF and ADJ. The OLPF will not exceed 1.00.

OLPF = (0.60 x PFs) + (0.40 x PFac)
ADJ = (OLPF - 1)(Price)

ADJ = Price adjustment per pay unit to be applied to the quantity represented by
the QA test

Price = Base price established for the pay item
4. Evaluation of Rejectable Concrete. The Engineer will require additional evaluation to
decide what further action may be warranted, as described below. Acceptance for air content

of fresh concrete will be based on QA test results reported at the time of concrete placement.

If the Engineer determines that non-destructive testing (NDT) is appropriate, this work will be
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done by the Contractor in the presence of the Engineer within 45 calendar days from concrete
placement. All costs associated with this work will be borne by the Contractor. A complete
set of non-destructive tests must be conducted (in accordance with the respective standard
test method) at a minimum three randomly selected locations. If NDT is used to estimate the
in-situ strength, a calibrated relationship between the project JMF under evaluation and the
NDT apparatus must have been established prior to NDT testing according to its respective
standard test method.

If the 28-day compressive strength QA test results show that the rejection limit (as specified
in Table 1) has not been achieved, the quantity of concrete under evaluation will be rejected
and the Engineer will require additional evaluation to decide what further action may be
warranted.

Propose an evaluation plan and submit it to the Engineer for approval before proceeding. The
results from NDT will be used only to decide what further action is required. This determination
will be made by the Engineer, as follows:

A. For non-structural concrete. If no test result from non-destructive testing falls
below the lower specification (LSL) 28-day compressive strength, the represented quantity
of concrete under evaluation will remain in place and a pay factor for 28-day compressive
strength (PFs) of 1.00 will be applied for overall lot pay factor (OLPF) and price adjustment
(ADJ) determinations according to subsection d.3 of this special provision.

B. For structural concrete (including overhead sign foundations). If no test result from
non-destructive testing falls below the lower specification limit 28-day compressive
strength, the represented quantity of concrete under evaluation will remain in place and a
pay factor for 28-day compressive strength (PFs) of 0.85 will be applied for overall lot pay
factor (OLPF) and price adjustment (ADJ) determinations according to subsection d.3 of
this special provision.

C. If one or more of the non-destructive test results fall below the lower specification
limit (LSL) 28-day compressive strength, the Engineer may elect to do one of the following:

(1) Require removal and replacement of the entire rejected quantity of concrete,
including new initial tests for pay factor (PF) determination and price adjustment
conducted according to subsection d.3 of this special provision.

(2) Allow the Contractor to submit a plan for corrective action, for the Engineer’s
approval, to address the disposition of the rejected concrete. If the Engineer does not
approve the plan for corrective action, subsection d.4.C.(1) of this special provision
will be applied. All costs associated with plan submittal and corrective action under
this subsection will be borne by the Contractor.

(3) Allow the in-situ quantity of concrete under evaluation to remain in place and a
pay factor (PFs) of 0.50 will be applied for overall lot pay factor (OLPF) and price
adjustment (ADJ) determinations according to subsection d.3 of this special provision.

e. Measurement and Payment. If a price adjustment is made for reasons included in this
special provision, that adjustment will be made using the base price established for the specific
item. If a contract unit price requires adjustment for other reasons not described in this special
provision, the adjustments will be made using the unit price and the adjustments will be
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cumulative.

Separate payment will not be made for providing, implementing, and maintaining an effective QC
program. All costs associated with this work will be included in the applicable unit prices for the
concrete items. Failure by the Contractor to maintain the proper curing environment during initial
cure will not be basis for claim against the Department.

All costs associated with providing, locating, relocating, maintaining, and securing the adequate
number of portable initial curing facilities for both the QC and QA strength test specimens will be
included in the applicable unit prices for the concrete items. No additional payment will be
permitted. The Contractor is responsible for damage, theft, subsequent replacement, and
removal after completion of the work for each curing facility used on the project.
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a. Description. This work consists of furnishing and application of spray-applied
penetrating silane, including the preparation and cleaning of the concrete, to concrete parapets
and beam fascias at locations and limits specified on the plans.

b. Materials. Deliver the silane sealer to the project in original, undamaged, and unopened
containers with the manufacturer’s label identifying the product and batch number. Use one of
the following 100 percent silane materials:

1. Aquanil™ Plus 100, ChemMasters, Inc., Madison, OH
2. Baracade Silane 100C, The Euclid Chemical Company, Cleveland, OH
3. Certi-Vex® Penseal 244 100%, ChemMasters, Inc., Madison, OH

4. MasterProtect H 1000, BASF Construction Chemicals, LLC Building Systems,
Shakopee, MN

5. Protectosil® BH-N, Evonik Degussa Corporation, Parsippany, NJ
6. Sikagard® 705L, Sika Corporation, Lyndhurst, NJ
7. SIL-ACT™ ATS-200, Advanced Chemical Technologies, Oklahoma City, OK

c. Construction. Perform this work in accordance with the plans, standard specifications,
and this special provision. Follow the selected manufacturer's recommendations for surface
preparation and application, except as modified by this special provision.

1. Surface Preparation. Ensure all concrete to be sealed is at least 28 days old.
Ensure the surface to be sealed is dry, clean and free from all contamination including, but
not limited to: old coatings, dirt, form release agents, oil, grease, laitance, loose material,
and curing compounds. Abrasive blasting followed by oil-free compressed air cleaning is
required. Water blasting or wire brushing is prohibited. Provide an airline for blowing
prepared concrete surface clean with an in-line water trap and air free of oil and water as it
leaves the air-line. Verify that the compressed air is free of moisture and oil contamination
in accordance with the requirements of ASTM D4285. Conduct the test at least once per
shift prior to the blowing operation. Ensure that the concrete surface profile (CSP) after
abrasive blasting is a CSP 3 in accordance with the International Concrete Repair Institute
(ICRI) Guideline for Selecting and Specifying Concrete Surface Preparation for Sealers,
Coatings, and Polymer Overlays, and Concrete Repair (Guideline No. 310.2R-2013).

When using light abrasive blasting to remove contaminants on concrete, be careful not to
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remove excessive concrete material.

2. Application. Surfaces must dry for a minimum of 24 hours following rain or exposure
to other sources of moisture before application of the silane sealant.

Do not apply the silane sealant when the ambient temperature or surface temperature are
outside the range of 40 to 90 degrees Fahrenheit (F) or are forecasted to be outside that
range within 12 hours after application.

Use low pressure airless spray equipment with a solvent resistant hose and gaskets. Apply
silane sealant at a minimum rate of 1 gallon per 200 square feet of concrete surface. Do not
apply silane sealant during inclement weather or when inclement weather is anticipated
within 12 hours. Apply silane sealant in a single uniform application.

Do not dilute or alter silane sealant material.

Do not apply silane sealant if wind, rain, or other conditions prevent required application.

Protect all surrounding traffic, waterways, and structures from overspray and dripping.

d. Measurement and Payment. The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit
Silane TreatMent..........oooiiiiiiiii e Square Foot
Silane Treatment will be measured based on plan quantity. Payment includes furnishing,

surface preparation, application, and cleanup of oversprayed areas. No compensation will be
made to the Contractor for surplus materials.
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a. Description. Install guardrail anchorage system according to this special provision and
the special detail included in the plans.

b. Materials. Use materials conforming to section 807 of the Standard Specifications for
Construction.

c. Construction. Construct guardrail anchorage system according to the details in the plans
and section 807 of the Standard Specifications for Construction.

d. Measurement and Payment. This work will be measured and paid for at the contract unit
price using the following pay item:

Pay Item Pay Unit
Guardrail Anch, Bridge, Det M1, Modified...........ccooooiiiiiii e Each

Guardrail Anch, Bridge, Det M1, Modified includes payment in full and all materials, labor, and
equipment required to complete the work as detailed on the plans and specified herein.
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a. Description. This work consists of diverting stream flow, preparing channel grades,
installing geotextile liner and furnishing and placing well-graded riprap on channel bottoms, side
slopes, and adjacent to structures. Complete all work in accordance with the plans and the
standard specifications.

b. Materials. Use sound durable rock for riprap that is quarried rock or waste mine rock,
free from shale, spoil, and organic material, as well as seams, cracks, or other structural defects
which may cause accelerated weathering. Ensure the rock is hard, angular, durable and resistant
to weathering and water action, having 2.5 minimum bulk dry specific gravity and 2.5 percent
maximum 24 hour soak absorption in accordance with ASTM D6473. The weight loss in 5 cycles
by use of sulfate soundness testing must not exceed 10 percent in accordance with ASTM
D5240/D5240M. The ratio of the greatest (axis A) to least (axis C) dimension must not exceed
3:1 for any individual rock for at least 80 percent of the material, as depicted in Figure 1 below.
ASTM D4992 provides guidance on evaluating and selecting rock from a source.

A
i B (width) C (thickness)

[}
\ s Y

A (length) ——>»

Figure 1: Riprap shape depicting A, B and C axis
Ensure the gradation meets the requirements specified in Table 1 herein.

The basis of acceptance of the riprap rock will be Test Data Certification in accordance with the
MQAP Manual for ASTM D6473 and ASTM D5240/D5240M tests performed annually by an
independent testing firm hired by the quarry.

The basis of acceptance of the riprap gradation will be by Federal Lands Highways test FLH T
521-13 Determining Riprap Gradation by Wolman Count. One Wolman count will be performed
by the Engineer at the quarry for each 20,000 tons of riprap. Additional Wolman counts may be
performed on each job site as determined by the Engineer.

Furnish geotextile liner and geotextile liner, heavy in accordance with section 910 of the Standard
Specifications for Construction. Furnish geotextile liner for Class | riprap gradation and geotextile
liner, heavy for Class Il and Class Il riprap gradations.

c. Construction. Place riprap in accordance with subsection 813.03 of the Standard
Specifications for Construction, on prepared grades to the elevations, thickness, and lateral limits
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as shown on the plans. Clear areas to be protected by riprap of brush, trees, stumps and debris.
Shape and compact all grades to the required cross section, including excavation for toe and
header plan details. Place geotextile liner and geotextile liner, heavy on prepared grades in
accordance with the Soil Erosion and Sedimentation Control Manual. Ensure the riprap
installation does not damage the geotextile liner. Ensure damaged geotextile liner is repaired or
removed and replaced as directed by the Engineer at no cost to the contract.

Careful placement of riprap with a clam bucket or other approved method is required to assure
that there is no damage to structure footings and no material loss around or under structure
foundations. Use a skeleton bucket or similar equipment to minimize placement of fines. Repair
any structure damage caused by the Contractor operations as directed by the Engineer at no cost
to the contract.

On slopes, placement of riprap must start at the toe and proceed up the slope, with each rock
firmly embedded into the slope and against adjoining rocks. Construct the riprap to minimize
voids by select placement of optimum rock sizes from the gradation specified. If placed riprap
contains large voids, the Engineer will direct the Contractor to place additional rocks of the
appropriate gradation sizes to fill the voids. The finished surface of the riprap must present a
tight, even surface.

d. Measurement and Payment. The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:

Pay Item Pay Unit
RIPrap, SPEC, Cl o Square Yard
Riprap, Spec, Cl __includes diverting stream flow, clearing and preparing grades, excavation

and disposal of surplus or unsuitable materials, furnishing and placing geotextile liner or heavy
geotextile liner as applicable, and placing the riprap, including headers, in accordance with this
special provision.

Table 1. Gradation Requirements for Riprap-Special, Individual Rocks

é\:gg%@l RF;E)(;Z& 15% passing 50% passing 85% passing 100% passing
Particle Width (inches) (a) (inches) (a) (inches) (a) (inches) (a)
Class Size (a) Min Max Min Max Min Max Max
I 9 inch 5 8 8 11 11 14 18
Il 12 inch 7 11 11 14 15 19 24
11 24 inch 14 21 23 28 31 37 48
a. Corresponds to the intermediate axis (B) in Figure 1.




TUSCOLA COUNTY ROAD COMMISSION

SPECIAL PROVISION
FOR
SLOPE RESTORATION, NON-FREEWAY, MODIFIED

CON:SGI 816 1of5 02-15-22

a. Description. This work consists of preparing all lawns and slopes on non-freeway projects
designated for slope restoration on the plans or as directed by the Engineer and applying topsaoil,
fertilizer, hydroseed, hydromulch, or mulch blanket, high velocity mulch blanket and permanent turf
reinforcement mat to those areas. Turf establishment must be in accordance with section 816 of the
Standard Specifications for Construction and Standard Plan R-100 Series, except as modified
herein or otherwise directed by the Engineer.

b. Materials. The materials and application rates specified in sections 816 and 917 of the
Standard Specifications for Construction apply unless modified by this special provision or
otherwise directed by the Engineer. The following materials must be used on this project:

1. Seeding mixture as called for on the plans.

2. Fertilizer, Chemical Nutrient, Class A.

3. Topsoil Surface, Furnished or Salvaged, 4 inch. Remove any stones greater than 1 inch
in diameter or other debris from all topsoil.

4. Mulch shall be straw with an applied Mulch Anchor tackifier.

5. Mulch Blanket and High Velocity Mulch Blanket.

6. Permanent Turf Reinforcement Mat (TRM) must be 100 percent synthetic and consist of
100 percent ultraviolet (UV) stabilized polyolefin fibers sewn between two layers of black UV

stabilized polypropylene netting with polyolefin thread. The TRM must meet the “minimum
average roll value” requirements in Table 1:

Table 1: Permanent Turf Reinforcement Mat requirements

Property Test Method Requirement
Mass/Unit Area ASTM D 6566 | 10 oz/syd
Ultraviolet Stability @ 1000 hrs | ASTM D 4355 | 80 percent
Tensile Strength (MD) ASTM D 6818 | 165 Ibs/ft

Acceptance. Supply a Test Data Certification for the permanent TRM from one of the following
manufacturers:

Recyclex - American Excelsior Co., Arlington, TX (800) 777-7645
P300 - North American Green, Poseyville, IN (800) 772-2040
Landlok 450 - Propex, Inc., Chattanooga, TN (800) 621-1273
PP5-10 - Western Excelsior, Mancos, CO (800) 833-8573
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7. Hydromulch — Wood Fiber; shall be 100 percent wood fiber thermally refined with a

premium tackifier (preblended high viscosity colloidal polysaccharide).

8. Hydromulch — BFM; Bonded Fiber Matrix (BFM), hydro applied mulch. ProMatrix EFM
manufactured by Profile Products, LLC or an approved equal.

The Bonded Fiber Matrix shall conform to the typical property values in Table 2 when
uniformly applied at a rate of 3,500 pounds per acre (3,900 kilograms/hectare) under

laboratory conditions:

Table 2: Typical property values for Bonded Fiber Matrix

Tested Value (SI)

Property Test Method Tested Value (English)
Physical
Mass Per Unit Area ASTM D65661 > 11.6 oz/yd? > 390 g/m?
Thickness ASTM D65251 > 0.16 inch >4 mm
Ground Cover ASTM D65671 >98% >98%
Water Holding Capacity ASTM D7367 >1,400% >1,400%
Material Color Observed Green Green
Performance
Cover Factor? Large Scale Testing® <0.05 <0.05
% Effectiveness?® Large Scale Testing* > 95% > 95%
Cure time Observed 4 — 24 hours 4 — 24 hours
Vegetation Establishment ASTM D73221 > 600% > 600%
Functional Longevity® Observed < 12 months < 12 months
Environmental
Ecotoxicity EPA 2021.0 48-hr LCso > 100% 48-hr LCso > 100%
Biodegradability ASTM D5388 Yes Yes

1. ASTM test methods developed for Rolled Erosion Control Products and have been modified to

accommodate Hydraulically-Applied Erosion Control Products.
2. Cover Factor is calculated as soil loss ratio of treated surface versus an untreated control surface.

3. % Effectiveness = One minus Cover Factor multiplied by 100%.

4. Large scale testing conducted at Utah Water Research Laboratory. For specific testing information please

contact a Manufacturer representative.

5. Functional Longevity is the estimated time period, based upon ASTM D5338 testing and field observations,

that a material can be anticipated to provide erosion control and agronomic benefits as influenced by
composition, as well as site-specific conditions, including; but not limited to — temperature, moisture, light
conditions, soils, biological activity, vegetative establishment and other environmental factors.

All components of the BFM shall be pre-packaged by the Manufacturer to assure both
material performance and compliance with the following values. Under no circumstances
shall field mixing of components be permitted. No chemical additives with the exception of
fertilizer, soil neutralizers and biostimulant materials should be added to this product.

1. Thermally Processed* (within a pressurized vessel) Virgin Wood Fibers — 77%
*Heated to a temperature greater than 380 degrees Fahrenheit (193 degrees Celsius) for
5 minutes at a pressure greater than 50 psi (345 kPa).

2. Wetting agents (including high-viscosity colloidal polysaccharides, cross-linked
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biopolymers, and water absorbents) — 18 percent
3. Crimped Biodegradable Interlocking Fibers — 2.5 percent
4. Micro-Pore Granules — 2.5 percent

5. If multiple grades of the selected product are available, use the grade appropriate
for the application as approved by the Engineer. Approved equal BFMs must consist of
long strand, virgin wood fibers (90 percent by weight) bound together by a pre-blended,
high strength polymer adhesive (10 percent by weight). The virgin wood fibers will be
thermally refined from clean whole wood chips. Ensure the organic binders are a high
viscosity colloidal polysaccharide tackifier with activating agents to render the resulting
matrix insoluble upon drying.

c. Construction. Construction methods must be in accordance with subsection 816.03 of the
Standard Specifications for Construction. Begin this work as soon as possible after final grading of
the areas designated for slope restoration but no later than the maximum time frames stated in
subsection 208.03 of the Standard Specifications for Construction. It may be necessary, as
directed by the Engineer, to place materials by hand.

Shape, compact and assure all areas to be seeded are weed free prior to placing topsoil. Place
topsoil to the minimum depth indicated above, to meet proposed finished grade. If the area being
restored requires more than the minimum depth of topsoil to meet finished grade, this additional
depth must be filled using topsoil or, at the Contractor's option, embankment. Furnishing and
placing this additional material is included in this item of work.

Topsoil must be weed and weed seed free and friable prior to placing seed. Remove any stones
greater than 1 inch in diameter or other debris. Apply seed mixture and fertilizer to prepared soil
surface. If using hydroseeding equipment, incorporate the seed into the friable topsoil using the
handgun/reel and spray directly into the seed bed. If using other methods of seed application,
incorporate the seed into top 1/2 inch of topsoil.

Place Mulch and Mulch Anchoring overthe mulch at a rate specified in subsection 816.03.F of the
Standard Specifications for Construction. Mulch Blanket and High Velocity Mulch Blanket must be
placed in accordance with subsection 816.03.G of the Standard Specifications for Construction
and as shown on Standard Plan R-100 Series.

Place Hydromulch — Wood fiber applications: Add the seed mixture, fertilizer, wood fiber mulch
with tackifier at a rate of 2500 pounds for each acre covered in accordance with the
manufacturer’s recommendations to the prepared topsoil surface at the specified rates for seed
and fertilizer. Hydraulically apply the hydromulch to fully cover 100 percent of the soil surface.

Place Hydromulch - BFM applications: Apply the seed mixture and fertilizer to the prepared
topsoil surface at the specified rates. Mix the BFM and organic binders thoroughly in the hydro
seed machine at a rate of 40 pounds for each 100 gallons of water or as otherwise recommended
by the manufacture. Hydraulically apply the BFM slurry in successive layers, from two or more
directions, to fully cover 100 percent of the soil surface. Ensure the minimum application rate for
the given gradient as specified in Table 3.
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Table 3: Bonder Fiber Matrix (BFM) application rates

Install BFM at the following typical application rates

Slope Gradient (ft/ft) Application Rate
lon4tolon3 3000 Ibs/ac
lon3tolon?2 3500 Ib/ac

Steeper than 1 on 2 4000 Ib/ac

Do not apply the BFM product to saturated soils or immediately before, during or after a rainfall.

Do not apply fertilizer to frozen soil or soil saturated with water. Any fertilizer released onto a hard
surface, such as a sidewalk or driveway must be cleaned up promptly. Maintain at least a 15 foot
application buffer from surface water (lake, river, stream). If a spreader guard, deflector shield, or
drop spreader is used, then maintain at least a 3 foot buffer. If a continuous natural vegetative
buffer separates the turf and surface water, then maintain at least a 10 foot buffer from the water.

Turf or lawn areas that soil tests, performed within the past three years by the Michigan State
University Extension Service or other qualified or recognized authority in the area of soil analysis,
confirm are below phosphorus levels established by the Michigan State University Extension
Service. The lawn fertilizer application shall not contain an amount of phosphorus exceeding the
amount and rate of application recommended in the soil test evaluation.

Areas constructed with the TRM must be installed on prepared (seeded) grades as shown on the
plans in strict accordance with the manufacturer’s published installation guidelines. The top edge of
the TRM must be anchored in a minimum 6-inch-deep trench. Operation of equipment on the slope
will not be allowed after placement of the TRM. No credit for splices, overlaps, tucks or wasted
material will be made.

If an area washes out after this work has been properly completed and approved by the Engineer,
make the required corrections to prevent future washouts and replace the topsoil, fertilizer, seed
and mulch. This replacement will be paid for as additional work using the applicable contract items.

If an area washes out for reasons attributable to the Contractor’s activity or failure to take proper
precautions, replacement will be at the Contractor’'s expense.

The Engineer will inspect the seeded turf to ensure the end product is well established, weed free,
in a vigorous growing condition, and contains the species called for in the seeding mixture.

If the seeded turf is not well established at the end of the first growing season, the Contractor is
responsible to re-seed until the turf is well established and approved by the Engineer at his own
cost.

If weeds are determined by the Engineer to cover more than 10 percent of the total area of slope
restoration, the Contractor must provide weed control in accordance with subsection 816.03.1 of the
Standard Specifications for Construction. Weed control will be at the Contractor’s expense with no
additional charges to the project.

d. Measurement and Payment. The completed work, as described, will be measured and
paid for at the contract unit price using the following pay item:
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Pay Item Pay Unit
Slope Restoration, Modified ... Lump Sum

1. Place Slope Restoration, Type A, Modified in all areas not described in the other types of
slope restoration and will be measured by area in square yards in place. Slope Restoration,
Type A, Modified includes all labor, equipment and materials required to install Topsoil
Surface, Furnished or Salvaged; Fertilizer, Chemical Nutrient, Class A; Seeding Mixture; and
Mulch mechanically crimpled and sprayed with Much Anchor which will not be paid for
separately but is included in the contract unit price for Slope Restoration, Type A, Modified.

2. Place Slope Restoration, Type B, Modified in areas that have a 1 on 4 up to 1 on 3 slope and
in any ditch with a grade less than 1.5 percent, or as directed by the Engineer. Slope
Restoration, Type B, Modified will be measured by area in square yards in place. Slope
Restoration, Type B, Modified includes all labor, equipment and materials required to install
Topsoil Surface, Furnished or Salvaged; Fertilizer, Chemical Nutrient, Class A; Seeding
Mixture; Mulch with one of the following options:

a. Hydromulch — Wood Fiber and Mulch Blanket or

b. Hydromulch — BFM
which will not be paid for separately but is included in the contract unit price for Slope
Restoration, Type B, Modified.

3. Place Slope Restoration, Type C, Modified in areas that have a slope steeper than 1 on 3 or
to a1 on 2 slope, in any ditch with a grade of 1.5 percent to 3 percent, or as directed by the
Engineer. Slope Restoration, Type C, Modified will be measured by area in square yards in
place. Slope Restoration, Type C, Modified includes all labor, equipment and materials
required to install Topsoil Surface, Furnished or Salvaged; Fertilizer, Chemical Nutrient, Class
A; Seeding Mixture; Mulch with one of the following options:

a. Hydromulch — Wood Fiber and High Velocity Mulch Blanket or

b. Hydromulch — BFM
which will not be paid for separately but is included in the contract unit price for Slope
Restoration, Type C, Modified.

4. Place Slope Restoration, Type D, Modified in areas that have a slope steeperthan 1 on 2, in
any ditch with a grade steeper than 3 percent, or as directed by the Engineer. Slope
Restoration, Type, Modified D will be measured by area in square yards in place. Slope
Restoration, Type D, Modified includes all labor, equipment and materials required to install
Topsoil Surface, Furnished or Salvaged; Fertilizer, Chemical Nutrient, Class A; Seeding
Mixture; Mulch with one of the following options:

a. Hydromulch — Wood Fiber and Turf Reinforcement Mat (TRM) or

b. Hydromulch — BFM
which will not be paid for separately but is included in the contract unit price for Slope
Restoration, Type D, Modified.

Note: Areas where unsatisfactory grass growth is evident as determined by the Engineer
prior to or during the Final Project Inspection, shall be re-worked, re-seeded, re-fertilized,
and re-mulched to the satisfaction of the Engineer, at the Contractor’s expense. The end
product shall be well established, weed free, in agrowing and vigorous condition, and shall
contain the species called for in the seeding mixture.
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SPECIAL PROVISION FOR
MAINTAINING TRAFFIC

TUSCOLA COUNTY ROAD COMMISSION — 1733 S. MERTZ ROAD, CARO, M| 48723
PAGE1O0OF1
GENERAL
Traffic shall be maintained in accordance with Sections 812 and 922 of the 2020 Michigan Department
of Transportation (MDOT) Standard Specifications for Construction, including any Supplemental

Specifications, and as herein specified.

CONSTRUCTION INFLUENCE AREA

The construction influence area (CIA) shall consist of the width of the project right-of-way from 3,500
feet before the project P.O.B. to 3,500 feet beyond the project P.O.E. and 500 feet in all directions along
all crossroads.

TRAFFIC CONTROL DEVICES

All traffic control devices and their usage shall conform to the Michigan Manual on Uniform Traffic
Control Devices (MMUTCD), 2011 edition as amended, and as herein specified.

Sign covers shall be placed over existing regulatory, warning and construction signs that are not
applicable during construction.

Signing for a lane closure shall be according to attached MDOT Maintaining Traffic Typical Figure
MO0150a. The use of the speed limit signs, R 2-1, will be as needed.

Sheeting shall conform to section 922.02B of the 2020 Standard Specifications for Construction.
Engineer grade reflective sheeting must meet the requirements for ASTM D 4956 Type | engineer grade

sheeting.

TRAFFIC RESTRICTIONS

Work shall be conducted during daylight hours only. No work shall be conducted on Sundays unless
approved by the Engineer.

The maximum distance between the traffic regulators shall be no more than 2 miles in length. All
sequences of more than 2 miles in length will require written permission from the Engineer before
proceeding.

PAYMENT

Payment for Maintaining Traffic shall be included in other Bid unit prices. There will be no separate

payment for Maintaining Traffic.

Approved by Board 1/27/05 rev.1/17/07 rev.12/22/11 rev. 117/13
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INCORRECT CORRECT
USAGE USAGE

PLACEMENT ON A CREST VERTICAL CURVE

INCORRECT CORRECT
USAGE USAGE

PLACEMENT ON A SAG VERTICAL CURVE

NOT

500" OR MORE

CORRECT

INCORRECT
USAGE

USAGE

TO SCALE PLACEMENT ON A HORIZONTAL CURVE

NOTE:

ENSURE THE ARROW REMAINS CLEARLY LEGIBLE AT DISTANCES FROM 2,500 FEET TO 200 FEET, FROM ALL TRAFFIC
LANES AND ROADWAY ENTRANCES. DO NOT PLACE THE LIGHTED ARROW ON A HORIZONTAL OR VERTICAL CURVE THAT

MIGHT INTERFERE WITH THIS LEGIBILITY REQUIREMENT.

< MAINTAINING TRAFFIC TYPICAL DATE: VAY 2021
M‘h_‘D LL) 1 NOT TO SCALE NO: USE OF ARROW BOARD ON HILL OR CURVE SHEET:

ichigan Department o ransporration 1 O4_GEN_A B AND wORK ZONE LAYOUT

FILE: 104-GEN-AB.dgn 1 0OF 1




THE FOLLOWING NOTES APPLY IF CALLED FOR ON THE TRAFFIC TYPICAL

GENERAL NOTES

TRAFFIC REGULATOR NOTES

Gl: SEE GEN-SPACING-CHARTS FOR COMMON VALUES INCLUDING
D = DISTANCE BETWEEN TRAFFIC CONTROL DEVICES
L = MINIMUM LENGTH OF TAPER
B = LENGTH OF LONGITUDINAL BUFFER
ROLL AHEAD DISTANCE

G2: DISTANCE BETWEEN SIGNS, "D", THE VALUES FOR WHICH ARE SHOWN IN TYPICAL
GEN-KEY ~ARE APPROXIMATE AND MAY NEED ADJUSTING AS DIRECTED BY
THE ENGINEER.

G3: ALL TEMPORARY SIGNS, TYPE III BARRICADES, THEIR SUPPORT SYSTEMS AND
LIGHTING MUST MEET NATIONAL COOPERATIVE HIGHWAY RESEARCH PROGRAM
REPORT 350 (NCHRP 350) TEST LEVEL 3, OR MANUAL FOR ASSESSING SAFETY
HARDWARE (MASH) TL-3 AS WELL AS THE CURRENT EDITION OF THE MICHIGAN
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, THE CURRENT EDITION OF THE
STANDARD SPECIFICATIONS FOR CONSTRUCTION, THE STANDARD PLANS AND
APPLICABLE SPECIAL PROVISIONS. ONLY DESIGNS AND MATERIALS APPROVED
BY MDOT WILL BE ALLOWED.

G4: DO NOT STORE EQUIPMENT, MATERIALS OR PERFORM WORK IN ESTABLISHED
BUFFER AREAS.

G5: ALL EXISTING PAVEMENT MARKINGS WHICH ARE IN CONFLICT WITH EITHER PROPOSED
CHANGES IN TRAFFIC PATTERNS OR PROPOSED TEMPORARY TRAFFIC MARKINGS SHALL
BE REMOVED BEFORE ANY CHANGE IS MADE IN THE TRAFFIC PATTERN. EXCEPTION
WILL BE MADE FOR TRAFFIC PATTERNS FOR WORK LESS THAN THREE DAYS THAT
ARE ADEQUATELY DELINEATED BY OTHER TRAFFIC CONTROL DEVICES.

SIGN NOTES

S1: ALL NON-APPLICABLE SIGNING WITHIN THE CIA MUST BE MODIFIED TO FIT
CONDITIONS, COVERED, OR REMOVED. FOR GUIDANCE SEE THE WORK ZONE
SAFETY AND MOBILITY MANUAL, SECTIONS 6.01.09 AND 6.01.10.

S2: R5-18b SIGNS ARE ONLY REQUIRED ON FREEWAY PROJECTS WITH A DURATION OF
15 DAYS OR LONGER OR NON-FREEWAY PROJECTS WITH A DURATION OF S0 DAYS
OR LONGER. TO APPLY THIS TYPICAL WITHOUT R5-18b SIGNS, REMOVE THE SIGNS
AND CONSOLIDATE THE SEQUENCE AS APPROPRIATE.

S3: R5-18c [S ONLY REQUIRED IN THE INITIAL SIGNING SEQUENCE IN THE WORK ZONE.
OMIT THIS SIGN IN SUBSEQUENT SEQUENCES IN THE SAME WORK ZONE.

S4: ADDITIONAL SIGNING AND/OR ELONGATED SIGNING SEQUENCES SHOULD BE USED
WHEN TRAFFIC VOLUMES ARE SIGNIFICANT ENOUGH TO CREATE BACKUPS BEYOND
THE W20-5 SIGNS.

S5: PLACE ADDITIONAL SPEED LIMIT SIGNS REFLECTING THE WORK ZONE SPEED AFTER
EACH MAJOR CROSSROAD THAT INTERSECTS THE WORK ZONE, OR AFTER EACH
ENTRANCE RAMP THAT COMES ONTO THE FREEWAY WHERE THE REDUCED SPEED
IS IN EFFECT. PLACE ADDITIONAL SPEED LIMIT SIGNS AT INTERVALS ALONG THE
ROADWAY SUCH THAT NO SPEED LIMIT SIGNS ARE MORE THAN 2 MILES APART.
WHEN REDUCED SPEED LIMITS ARE UTILIZED IN THE WORK AREA, PLACE ADDITIONAL
SPEED LIMIT SIGNS RETURNING TRAFFIC TO [TS NORMAL SPEED BEYOND THE LIMITS
OF THE WORK AREA AS INDICATED. IF PERMANENT SIGNS DISPLAYING THE CORRECT
SPEED LIMIT ARE POSTED, OMIT ALL W3-5b AND R2-1 SIGNS AND REDUCE SPACING
ACCORDINGLY.

S6: FABRICATE SPECIAL SIGNS IN ACCORDANCE WITH CURRENT SIGNING DESIGN
STANDARDS.

S7: PLACE ADDITIONAL R8-3 SIGNS AT A MAXIMUM 500" SPACING THROUGHOUT
THE WORK ZONE.

S8: WHEN SPEED LIMIT SIGNS CANNOT BE PLACED SIDE BY SIDE AS SHOWN,

PLACE THEM "D" DISTANCE APART.

S8: STOP SIGNS NOT REQUIRED IF SIGNALS ARE ON 4-WAY FLASHING RED.
STOP AHEAD SIGNS ARE NOT REQUIRED [F THERE IS ADEQUATE VISIBILITY
OF THE STOP SIGN OR IF SIGNALS ARE BEING USED TO CONTROL TRAFFIC.

S10: PLACE REDUCED SPEED ZONE AHEAD SIGN (W3-5b) HERE WHEN USING
A SPEED REDUCTION IN THIS DIRECTION.

SL1:THE NUMBER OF W1-6 SHIFT SIGNS TO PLACE FOR A SHIFT IS AS FOLLOWS:
SHIFTS 4FT OR LESS, PLACE ONE W1-6(R)(L)
SHIFTS 5FT TO 12FT, PLACE TWO W1-6(R)L)
SHIFTS MORE THAN 12FT, PLACE THREE OR MORE W1-6(R)(L) SIGNS DEPENDING UPON
LENGTH OF SHIFT AND AS PER THE ENGINEER.

S12:PLACE R2-1 SIGNS AS DETAILED IN NOTE S5 WHEN THERE IS A SPEED REDUCTION

IN THIS DIRECTION

TR1:

TR

N

:PROVIDE APPROPRIATE BALLOON LIGHTING TO SUFFICIENTLY

TRAFFIC REGULATORS MUST FOLLOW ALL THE REQUIREMENTS IN THE STANDARD
SPECIFICATIONS, THE STANDARD PLANS AND APPLICABLE SPECIAL PROVISIONS,
THE CURRENT VERSIONS OF THE TRAFFIC REGULATOR'S INSTRUCTION MANUAL
AND THE VIDEQ "HOW TO SAFELY REGULATE TRAFFIC IN MICHIGAN".

THE MAXIMUM DISTANCE BETWEEN THE TRAFFIC REGULATORS [S DETERMINED
BY THE ROADWAY ADT, GEOMETRICS, AND AS DIRECTED BY THE ENGINEER.

ILLUMINATE TRAFFIC
REGULATOR'S STATIONS WHEN TRAFFIC REGULATING IS ALLOWED DURING

THE HOURS OF DARKNESS.

TEMPORARY TRAFFIC CONTROL DEVICE NOTES

TCD1

TCD2:

TCD3

TCD4

TCDS

TCD6

TCDY

TCD8

TCDY

TCD1

¢ THE MAXIMUM DISTANCE IN FEET BETWEEN CHANNELIZING DEVICES IN A TAPER
SHOULD NOT EXCEED 1.0 TIMES THE WORK ZONE SPEED LIMIT IN MPH FOR
ROADWAYS WITH A POSTED WORK ZONE SPEED LIMIT LESS THAN 45 MPH AND
SHOULD NOT EXCEED 50 FEET ON ROADWAYS WITH A POSTED WORK ZONE SPEED
LIMIT OF 45 MPH OR GREATER. THE SPACING FOR 42 INCH CHANNELIZING DEVICE
TAPERS ARE NOT TO EXCEED 25 FEET AT NIGHT.

THE MAXIMUM DISTANCE IN FEET BETWEEN CHANNELIZING DEVICES IN A TANGENT
SHOULD NOT EXCEED TWICE THE WORK ZONE SPEED LIMIT IN MPH FOR ROADWAYS
WITH A POSTED WORK ZONE SPEED LIMIT LESS THAN 45 MPH AND SHOULD NOT
EXCEED 100 FEET ON ROADWAYS WITH A POSTED WORK ZONE SPEED LIMIT OF

45 MPH OR GREATER. THE SPACING FOR 42 INCH CHANNELIZING DEVICE TANGENTS
ARE NOT TO EXCEED 50 FEET AT NIGHT.

TYPE [II BARRICADES MUST BE LIGHTED FOR OVERNIGHT CLOSURES.

WHEN THE HAUL ROAD IS NOT IN USE, PLACE LIGHTED TYPE II[ BARRICADES WITH
"ROAD CLOSED" EXTENDING COMPLETELY ACROSS THE HAUL ROAD.

USE OBJECT MARKER SIGNS IN LIEU OF THE TYPE B HIGH INTENSITY LIGHT SHOWN
IN THE STANDARD PLAN FOR TEMPORARY CONCRETE BARRIER (R-53, AND R-126)
WHEN USED WITH A TEMPORARY SIGNAL SYSTEM. THE OBJECT MARKERS MUST BE
A MINIMUM OF 12 INCHES [N WIDTH AND 36 INCHES IN HEIGHT AND HAVE ORANGE
AND WHITE RETROREFLECTIVE SHEETING. THE RETROREFLECTIVE SHEETING MUST
HAVE ALTERNATING DIAGONAL ORANGE AND WHITE STRIPES SLOPING DOWNWARD AT
AN ANGLE OF 45 DEGREES IN THE DIRECTION VEHICULAR TRAFFIC IS TO PASS.

PLACE LIGHTED ARROW PANELS AS CLOSE TO THE BEGINNING OF TAPERS AS
PRACTICAL, BUT NOT IN A MANNER THAT WILL OBSCURE OR CONFUSE APPROACHING
MOTORISTS WHEN PHYSICAL LIMITATIONS RESTRICT PLACEMENT. [N CURBED
SECTIONS, IF ARROW BOARD CANNOT BE PLACED BEHIND CURB, PLACE ARROW
BOARD IN THE CLOSED LANE AS CLOSE TO THE BEGINNING OF TAPER AS POSSIBLE.

ADDITIONAL TYPE III BARRICADES MAY BE REQUIRED TO COMPLETELY CLOSE
OFF ROAD FROM EDGE OF PAVEMENT TO EDGE OF PAVEMENT.

WHERE THE SHIFTED SECTION [S SHORTER THAN 600 FEET, A DOUBLE
REVERSE CURVE SIGN (W24-1) CAN BE USED INSTEAD OF THE FIRST
REVERSE CURVE SIGN, AND THE SECOND REVERSE CURVE SIGN CAN BE OMITTED.

RUMBLE STRIPS ARE TO BE PLACED AS SPECIFIED IN THE CONTRACT.
IF NOT SPECIFIED IN THE CONTRACT, PLACE RUMBLE STRIPS AS
SHOWN, AND IN ACCORDANCE WITH THE RUMBLE STRIP MANUFACTURER'S
RECOMMENDATIONS. AN ARRAY OF RUMBLE STRIPS CONTAINS

THREE RUMBLE STRIPS. PLACE THE RUMBLE STRIPS IN THE ARRAY

AT A CONSISTENT DISTANCE, BETWEEN 10' AND 20" APART.

0: SEE THE WORK ZONE SAFETY AND MOBILITY MANUAL, PORTABLE
CHANGEABLE MESSAGE SIGN GUIDELINES FOR RECCOMENDED AND
CORRECT PCMS MESSAGING. STAGGER PCMS THAT ARE ON OPPOSING
SIDES OF THE ROAD 1000 FEET FROM EACH OTHER.

RAMP NOTES

RMP1

RMP2

: WHEN CONDITIONS ALLOW, E5-1 SIGNS MUST BE REMOVED OR COVERED AND
CHANELIZING DEVICES MUST BE POSITIONED TO ENABLE RAMP TRAFFIC TO
DIVERGE IN A FREE MANNER

: STOP AND YIELD CONDITIONS SHOULD BE AVOIDED WHENEVER PRACTICAL.
WHEN CONDITIONS WARRANT, R1-1 SIGNS MAY BE USED IN PLACE OF
R1-2 SIGNS. WHEN R-1 SIGNS ARE USED, W3-1 SIGNS MUST BE USED
IN PLACE OF W3-2 SIGNS. CONSIDERATION SHOULD BE GIVEN TO CLOSING
THE RAMP TO COMPLETE WORK TO ALLOW AN ADEQUATE MERGE DISTANCE.
WORK SHOULD BE EXPEDITED TO AVOQID THE STOP AND/OR YIELD CONDITIONS.

Michigan Department of Transportation
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THE FOLLOWING NOTES APPLY IF CALLED FOR ON THE TRAFFIC TYPICAL

SIGNAL NOTES

SIGT:

MAINTENANCE AND SURVEYING NOTES

EXISTING SIGNAL MUST BE EITHER 4-WAY FLASHING RED, BAGGED, OR TURNED OFF.
SIGNAL [S IN OPERATION.

DELINEATE THE WORK ZONE AREA WITH 28 INCH CONES FOR DAYTIME WORK, OR
42 INCH CHANNELIZING DEVICES FOR NIGHTTIME WORK.

THE CONTRACTOR MUST HAVE A DESIGNATED SPOTTER [F THE AERIAL BUCKET
TRUCK [S LOCATED OVER ACTIVE TRAVEL LANES.

THE LOWEST POINT OF THE BUCKET MAY NOT TRAVEL BELOW 14 FOOT VERTICAL
CLEARANCE. THE CONTRACTOR MUST UTILIZE AN ALTERNATE SET UP, OR PLACE
THE INTERSECTION IN A 4 WAY STOP IF THE 14 FOOT VERTICAL CLEARANCE IS
COMPROMIZED. USE TRAFFIC REGULATORS TO CONTROL TRAFFIC THROUGH THE
INTERSECTION WHEN TRAFFIC IS PLACED IN A 4 WAY STOP.

DELINEATE THE TRUCK WITH CHANNELIZING DEVICES. THE POSITION OF THE
TRUCK MAY BE MOVED TO FACILITATE WORK.

MS1:

WHENEVER STOPPING SIGHT DISTANCE EXISTS TO THE REAR, THE SHADOW
VEHICLES SHOULD MAINTAIN THE RECOMENDED DISTANCE FROM THE WORK
AREA AND PROCEEED AT THE SAME SPEED. THE SHADOW VEHICLE SHOULD
SLOW DOWN AND TRAVEL AT A FARTHER DISTANCE TO PROVIDE ADEQUATE
SIGHT DISTANCE IN ADVANCE OF VERTICAL OR HORIZONTAL CURVES

WORKERS OUTSIDE OF VEHICLES SHOULD WORK WITHIN 150' OF WORK VEHICLES
WITH AN ACTIVATED BEACON, BETWEEN THE "BEGIN WORK CONVOY" SIGN

AND THE "END WORK CONVOY" SIGN, OR BETWEEN THE "WORK ZONE BEGINS" AND
"END ROAD WORK" SIGN.

WORK OR SHADOW VEHICLES WITH OR WITHOUT A TMA MAY BE USED TO
SEPARATE THE WORK SPACE FROM TRAFFIC. [F USED, THE VEHICLES
SHOULD BE PARKED ACCORDING TO THE ROLL AHEAD DISTANCE

TABLES.

WORK AND SHADQW VEHICLES SHALL BE APPROPRIATELY EQUIPPED WITH AN
ACTIVATED AMBER BEACON.

WHEN WORKERS ARE QUTSIDE THEIR VEHICLES IN AN EXISTING LANE WHILE
A MOBILE OPERATION IS OCCURRING DURING THE NIGHTTIME HOURS,
CHANNELIZING DEVICES TO DELINEATE OPEN OR CLOSED LANES AT 50 FT
SPACING MUST BE USED. AN EXAMPLE OF AN OPERATION (BUT NOT LIMITED
TO) IS THE LAYOUT OF CONCRETE PATCHES.

W21-6 AND W20-1 SIGNS MAY BE SUBSTITUTED AS DETERMINED BY THE
TYPE OF WORK TAKING PLACE AS PER THE ENGINEER.

Michigan Department of Transportation
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DISTANCE BETWEEN TRAFFIC SIGNS, "D"

o POSTED SPEED LIMIT, MPH (PRIOR TO WORK AREA)
DISTANCES 25 30 35 40 45 50 55 60 65 70 75
D (FEET) 250 | 300 | 350 | 400 | 450 | 500 | 550 | 600 | 650 | 700 | 750
GUIDELINES FOR LENGTH OF LONGITUDINAL BUFFER SPACE, "B"
g SPEEDX MPH (PRIOR TO WORK AREA)
LENGTHS 20 25 30 35 40 45 50 55 60 65 70 75
B (FEET) 33 50 83 132 | 181 | 230 | 279 | 329 | 411 | 476 | 542 | 625
% POSTED SPEED, OFF-PEAK 85TH PERCENTILE SPEED PRIOR TO WORK STARTING, OR THE ANTICIPATED
OPERATING SPEED
MINIMUM MERGING TAPER LENGTH, "L" (FEET)
orrcET POSTED SPEED LIMIT, MPH (PRIOR TO WORK AREA)
(FEET) 25 30 35 40 45 50 55 60 65 70 75
1 11 15 21 27 45 50 55 60 65 70 75
2 21 30 41 54 30 100 | 110 | 120 | 130 | 140 | 150
3 32 45 62 80 135 | 150 | 165 | 180 | 195 | 210 | 225
4 42 60 82 107 | 180 | 200 | 220 | 240 | 260 | 280 | 300
5 53 75 | 103 | 134 | 225 | 250 | 275 | 300 | 325 | 350 | 375
6 63 90 | 123 | 160 | 270 | 300 | 330 | 360 | 390 | 420 | 450
7 73 105 | 143 | 187 | 315 | 350 | 385 | 420 | 455 | 490 | 525
8 84 120 | 164 | 214 | 360 | 400 | 440 | 480 | 520 | 560 | 600
9 94 135 | 184 | 240 | 405 | 450 | 495 | 540 | 585 | 630 | 675
10 105 | 150 | 205 | 267 | 450 | 500 | 550 | 600 | 650 | 700 | 750
11 115 | 165 | 225 | 294 | 495 | 550 | 605 | 660 | 715 | 770 | 825
12 125 | 180 | 245 | 320 | 540 | 600 | 660 | 720 | 780 | 840 | 900
13 136 | 195 | 266 | 347 | 585 | 650 | 715 | 780 | 845 | 910 | 975
14 146 | 210 | 286 | 374 | 630 | 700 | 770 | 840 | 910 | 980 | 1050
15 157 | 225 | 307 | 400 | 675 | 750 | 825 | 900 | 975 | 1050 | 1125
NOT TO SCALE
“ MAINTAINING TRAFFIC TYPICAL PATES Y s071
SMIDOT| v 01 —gen- i
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THE FORMULAS FOR THE MINIMUM LENGTH OF A

MERGING TAPER IN DERIVING THE "L"

VALUES

SHOWN IN THE ABOVE TABLES ARE AS FOLLOWS:
" = W X S®°  WHERE POSTED SPEED PRIOR TO
60 THE WORK AREA 1S 40 MPH OR LESS

=W XS WHERE POSTED SPEED PRIOR TO

THE WORK AREA IS 45 MPH OR GREATER
L = MINIMUM LENGTH OF MERGING TAPER
S = POSTED SPEED LIMIT IN MPH PRIOR TO WORK AREA
W = WIDTH OF OFFSET

TYPES OF TAPERS

UPSTREAM TAPERS
MERGING TAPER

SHIFTING TAPER

SHOULDER TAPER

2 TO 1 LANE ROAD TAPER

DOWNSTREAM TAPERS
(USE IS RECOMMENDED)

MAXIMUM SPACING FOR CHANNELIZING DEVICES

TAPER LENGTH

L — MINIMUM
1/2 L = MINIMUM
1/3 L = MINIMUM
100" — MAXIMUM
100" (PER LANE)

WORK ZONE DRUM AND 42" DEVICE SPACING (FT) NIGHTTIME 42" DEVICE SPACING (FT)
SPEED LIMIT TAPER TANGENT TAPER TANGENT
< 45 MPH 1 x SPEED LIMIT 2 x SPEED LIMIT 25 FEET 50 FEET
> 45 MPH 50 FEET 100 FEET 25 FEET 50 FEET

SIGN OUTLIN

E KEY

DASHED OUTLINES

INDICATE A SICGN THAT
EXISTS ON SITE, AND NEEDS TO BE COVERED.

SOLID OUTLINES

INDICATE A SIGN THAT
[S TO BE PLACED ON THE PROJECT

EXIT
>4

NOT TO SCALE

@
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GUIDELINES FOR ROLL-AHEAD DISTANCES FOR TMA VEHICLES - TEST LEVEL 2

WEIGHT OF
TMA
VEHICLE

(

PREVAILING SPEED
POSTED SPEED PRIOR
TO WORK ZONE)

ROLL-AHEAD DISTANCE*
(DISTANCE FROM FRONT OF
TMA VEHICLE TO WORK AREA)

5.5 TONS
(STATIONARY)

40 MPH OR LESS

25 FT

* ROLL-AHEAD DISTANCES ARE CALCULATED USING A 4,410 POUND IMPACT VEHICLE WEIGHT.

GUIDELINES FOR ROLL-AHEAD DISTANCES FOR TMA VEHICLES — TEST LEVEL 3

WEIGHT OF |  PREVAILING SPEED ROLL-AHEAD DISTANCE*
TMA (POSTED SPEED PRIOR (DISTANCE FROM FRONT OF
VEHICLE TO WORK ZONE) TMA VEHICLE TO WORK AREA)
c Tons 45 MPH 100 FT
(MOBILE) 50-55 MPH 150 FT
60-75 MPH 175 FT
P 45 MPH 25 F1
(STATIONARY) 00755 MPH 25 FI
6075 MPH 50 FT

* ROLL-AHEAD DISTANCES ARE CALCULATED USING A 10,000 POUND IMPACT VEHICLE WEIGHT.

©
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‘BMDOT

Michigan Department of Transportation

INDIVIDUAL CONSTRUCTION PERMIT
For Operations within State Highway Right-of-Way

Issued To:
Tuscola County Road Commission

1733 Mertz Rd
Caro MI 48723

Contact:
William Green
989-673-2128(0) 989-550-3205(Cell)

wgreen@tuscolaroad.org

Secondary Contact:

Brent Dankert

989-751-3873(0)
highwayengineer@tuscolaroad.org

32011-100286-24-021524
Individual Application

Permit Number:
Permit Type:
Permit Fee:
Effective Date: Feb 15,2024 to Feb 15, 2025
Bond Numbers:

Liability Insurance Expiration Date:

THIS PERMIT IS VALID ONLY FOR THE FOLLOWING PROPOSED OPERATIONS:

PURPOSE:

Detour Route for Bridge Replacement

STATE ROUTE: M-25 TOWNSHIP OF: Wisner COUNTY:  Tuscola County
NEAREST SIDE OF DISTANCE TO  (in miles) DIRECTION TO NEAREST
INTERSECTION: ROAD: NEAREST INTERSECTION: INTERECTION:

Bradleyville Rd. S 2.25 East
CONTROL SECTION: MILE POINT FROM: MILE POINT TO: LOCATION:

LEFT MEDIAN RIGHT  TRANSVERSE
32011 0.000 0.000 |:| |:|
REQUISITION NUMBER: WORK ORDER NUMBER: MDOT JOB NUMBER: ORG JOB NUMBER:
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32011-100286-24-021524 Issued To:Tuscola County Road Commission

This permit is incomplete without "General Conditions and Supplemental Specifications"

I certify that | accept the following:

1. 1am the legal owner of this property or facility, the owner's authorized representative, or have statutory authority to
work within state highway Right-of-Way.

Commencement of work set forth in the permit application constitutes acceptance of the permit as issued.
Failure to object, within ten (10) days to the permit as issued constitutes acceptance of the permit as issued.
If this permit is accepted by either of the above methods, | will comply with the provisions of the permit.

| agree that Advance Notice for Permitted Activities for shall be submitted 5 days prior to the commencement of
the proposed work.

o s e N

| agree that Advance Notice for Permitted Utility Tree Trimming and Tree Removal Activities shall be submitted 15
days prior to the commencement of the proposed work for an annual permit.

CAUTION
Work shall NOT begin until the Advance Notice has been approved.

Failure to submit the advance notice may result in a Stop Work Order.

Tuscola County Road John DelLang February 15, 2024
Commission

MDOT Approved Date
TSC Contact Info Huron TSC (989) 737-5715

THE STANDARD ATTACHMENTS, ATTACHMENTS AND SPECIAL CONDITIONS MARKED BELOW
ARE A PART OF THIS PERMIT.

STANDARD ATTACHMENTS:
1 Overview/Introduction of Trenchless Installation within MDOT ROW (3701)

2 Trenchless Installation Application Requirements (3702)
3 Special Conditions for Horizontal Directional Drilling (HDD) (3703A)
4 ENVIRONMENTAL REQUIREMENTS FORACTIVITIES WITHIN MDOT RIGHT-OF-WAY (2486)
5 General Conditions (General Conditions)
ADDITIONAL ATTACHMENTS:

1 Akron Rd. Bridge Detour.pdf
AMENDMENT ATTACHMENTS:



32011-100286-24-021524 Issued To:Tuscola County Road Commission

SPECIAL CONDITIONS:

1

The Department of Transportation does not, by issuance of this
permit, assume any liability claims or maintenance costs resulting
from the Tuscola County Road Commission facility placed by this
permit. The Department reserves the right to require removal of all or
any portion of this facility as needed for highway maintenance or
construction purposes without replacement or reimbursement of any
costs incurred by the permitted or other party. The permitted will
defend, indemnify and hold harmless the Department for any claims
whatsoever resulting from the construction or the removal of the
authorized by this permit.

All disturbed areas within the right of way shall be top-soiled, seeded
and mulched to match existing areas per current MDOT standards and
specifications.

Submit an advanced notice in CPS 5-21 days prior to start of work.
Submit a Completion Notice in CPS within 10 days of work being
completed

Once completed the green space in the ROW must be restored back
to original or better condition

All signs left more than 14 days need to be post driven.

Page 3 of 3



cGLE

NOTICE OF AUTHORIZATION

Permit Number: WRP040313 v. 1 Date Issued: March 8, 2024
Site Name: 79 - Akron and Garner Road, Northwest Drain

Expiration Date: March 8, 2029

The Michigan Department of Environment, Great Lakes, and Energy (EGLE), Water Resources
Division, P.O. Box 30458, Lansing, Michigan 48909-7958, under provisions of the Natural Resources

and Environmental Protection Act, 1994 PA 451, as amended: specifically:

X Part 31, Floodplain Regulatory Authority of the Water Resources Protection.
X Part 301, Inland Lakes and Streams.

[ ] Part 303, Wetlands Protection.

] Part 315, Dam Safety.

[] Part 323, Shorelands Protection and Management.

[1 Part 325, Great Lakes Submerged Lands.

[ ] Part 353, Sand Dunes Protection and Management.

Authorized activity:

Akron Road

Remove the existing bridge at Akron Road over Northwest Drain and replace it
with a 34-foot span by 42-foot long by 14.72-foot rise three-sided concrete
culvert with wingwalls on a substructure. Remove the existing sheet piling north
of the west abutment and replace it with 68-feet of new sheet piling. Below the
ordinary high-water mark, dredge 332.7-cubic yards and fill 316.7-cubic yards.
Within the 100-year floodplain, excavate 1584.9-cubic yards and fill 1517.8 cubic
yards. Place and additional 41.3-cubic yards of riprap.

Garner Road
Remove the existing bridge superstructure at Garner Road over Northwest Drain

and replace it with an in-kind concrete deck, bridge railings, and slope wall.
Within the 100-year floodplain, cut and fill 73.4-cubic yards.

This notice must be displayed at the site of work.
Laminating this notice or utilizing sheet protectors is recommended.
Please refer to the above permit number with any questions or concerns.



=t @l B o
EVLLEL
NOTICE OF AUTHORIZATION

To be conducted at property located in: Tuscola County
Waterbody: Northwest Drain
Property Location: Tuscola County, Wisner & Gilford Township
T13N, RO7E, Sections 01/02 & T14N, RO7E, Sections 35/36

Permittee:
Brent Dankert
Tuscola County Road Commission

1733 Mertz Road
Issued By: M

Caro, Michigan 48723
Rachel Matejewski

Transportation Review Unit
Water Resources Division
517-331-2913

This notice must be displayed at the site of work.
Laminating this notice or utilizing sheet protectors is recommended.
Please refer to the above permit number with any questions or concerns.
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MICHIGAN DEPARTMENT OF ENVIRONMENT, GREAT LAKES, AND ENERGY
WATER RESOURCES DIVISION PERMIT

Issued To:

Brent Dankert

Tuscola County Road Commission
1733 Mertz Road

Caro, Michigan 48723

Permit No: WRP040313 v.1

Submission No.: HPW-XHDV-4JEQM

Site Name: 79 - Akron and Garner Road, Northwest Drain
Issued: March 8, 2024

Revised:

Expires: March 8, 2029

This permit is being issued by the Michigan Department of Environment, Great Lakes, and Energy
(EGLE), Water Resources Division, under the provisions of the Natural Resources and Environmental
Protection Act, 1994 PA 451, as amended (NREPA); specifically:

X] Part 301, Inland Lakes and Streams [] Part 323, Shorelands Protection and Management
[] Part 303, Wetlands Protection [ ] Part 325, Great Lakes Submerged Lands

[ ] Part 315, Dam Safety [ ] Part 353, Sand Dunes Protection and Management
X] Part 31, Water Resources Protection (Floodplain Regulatory Authority)

EGLE certifies that the activities authorized under this permit are in compliance with the State Coastal
Zone Management Program and certifies without conditions under the Federal Clean Water Act,
Section 401 that the discharge from the activities authorized under this permit will comply with
Michigan’s water quality requirements in Part 31, Water Resources Protection, of the NREPA and
associated administrative rules, where applicable.

Permission is hereby granted, based on permittee assurance of adherence to State of Michigan
requirements and permit conditions, to:

Authorized Activity:
Akron Road

Remove the existing bridge at Akron Road over Northwest Drain and replace it with a
34-foot span by 42-foot long by 14.72-foot rise three-sided concrete culvert with
wingwalls on a substructure. Remove the existing sheet piling north of the west
abutment and replace it with 68-feet of new sheet piling. Below the ordinary high-
water mark, dredge 332.7-cubic yards and fill 316.7-cubic yards. Within the 100-year
floodplain, excavate 1584.9-cubic yards and fill 1517.8 cubic yards. Place and
additional 41.3-cubic yards of riprap.




Tuscola County Road Commission 2 WRP040313 v.1

Garner Road

Remove the existing bridge superstructure at Garner Road over Northwest Drain and
replace it with an in-kind concrete deck, bridge railings, and slope wall. Within the
100-year floodplain, cut and fill 73.4-cubic yards.

Waterbody Affected:  Northwest Drain
Property Location: Tuscola County, Wisner & Gilford Township

T13N, RO7E, Sections 01/02 & T14N, RO7E, Sections 35/36
Property Tax No. 012-001-000-0500-00, 012-001-000-0600-00, 012-002-000-
0100-00, 023-035-000-1100-01 & 023-036-000-0900-00.

Authority granted by this permit is subject to the following limitations:

A.

o O

m

Initiation of any work on the permitted project confirms the permittee's acceptance and agreement
to comply with all terms and conditions of this permit.

The permittee, in exercising the authority granted by this permit, shall not cause unlawful pollution
as defined by Part 31 of the NREPA.

This permit shall be kept at the site of the work and available for inspection at all times during the
duration of the project or until its date of expiration.

All work shall be completed in accordance with the approved plans and specifications submitted
with the application and/or plans and specifications attached to this permit.

No attempt shall be made by the permittee to forbid the full and free use by the public of public
waters at or adjacent to the structure or work approved.

It is made a requirement of this permit that the permittee give notice to public utilities in
accordance with 2013 PA 174 (Act 174) and comply with each of the requirements of Act 174.

. This permit does not convey property rights in either real estate or material, nor does it authorize

any injury to private property or invasion of public or private rights, nor does it waive the necessity
of seeking federal assent, all local permits, or complying with other state statutes.

. This permit does not prejudice or limit the right of a riparian owner or other person to institute

proceedings in any circuit court of this state when necessary to protect his rights.

Permittee shall notify EGLE within one week after the completion of the activity authorized by this
permit.

This permit shall not be assigned or transferred without the written approval of EGLE.

Failure to comply with conditions of this permit may subject the permittee to revocation of permit
and criminal and/or civil action as cited by the specific state act, federal act, and/or rule under
which this permit is granted.

All dredged or excavated materials shall be disposed of in an upland site (outside of floodplains,
unless exempt under Part 31 of the NREPA, and wetlands).

. Inissuing this permit, EGLE has relied on the information and data that the permittee has provided

in connection with the submitted application for permit. If, subsequent to the issuance of a permit,
such information and data prove to be false, incomplete, or inaccurate, EGLE may modify, revoke,
or suspend the permit, in whole or in part, in accordance with the new information.
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N. The permittee shall indemnify and hold harmless the State of Michigan and its departments,
agencies, officials, employees, agents, and representatives for any and all claims or causes of
action arising from acts or omissions of the permittee, or employees, agents, or representative of
the permittee, undertaken in connection with this permit. The permittee's obligation to indemnify
the State of Michigan applies only if the state: (1) provides the permittee or its designated
representative written notice of the claim or cause of action within 30 days after it is received by
the state, and (2) consents to the permittee's participation in the proceeding on the claim or cause
of action. It does not apply to contested case proceedings under the Administrative Procedures
Act, 1969 PA 306, as amended, challenging the permit. This permit shall not be construed as an
indemnity by the State of Michigan for the benefit of the permittee or any other person.

O. Noncompliance with these terms and conditions and/or the initiation of other regulated activities
not specifically authorized shall be cause for the modification, suspension, or revocation of this
permit, in whole or in part. Further, EGLE may initiate criminal and/or civil proceedings as may be
deemed necessary to correct project deficiencies, protect natural resource values, and secure
compliance with statutes.

P. If any change or deviation from the permitted activity becomes necessary, the permittee shall
request, in writing, a revision of the permitted activity from EGLE. Such revision request shall
include complete documentation supporting the modification and revised plans detailing the
proposed modification. Proposed modifications must be approved, in writing, by EGLE prior to
being implemented.

Q. This permit may be transferred to another person upon written approval of EGLE. The permittee
must submit a written request to EGLE to transfer the permit to the new owner. The new owner
must also submit a written request to EGLE to accept transfer. The new owner must agree, in
writing, to accept all conditions of the permit. A single letter signed by both parties that includes
all the above information may be provided to EGLE. EGLE will review the request and, if
approved, will provide written notification to the new owner.

R. Prior to initiating permitted construction, the permittee is required to provide a copy of the permit to
the contractor(s) for review. The property owner, contractor(s), and any agent involved in
exercising the permit are held responsible to ensure that the project is constructed in accordance
with all drawings and specifications. The contractor is required to provide a copy of the permit to
all subcontractors doing work authorized by the permit.

S. Construction must be undertaken and completed during the dry period of the wetland. If the area
does not dry out, construction shall be done on equipment mats to prevent compaction of the soil.

T. Authority granted by this permit does not waive permit requirements under Part 91, Soil Erosion
and Sedimentation Control, of the NREPA, or the need to acquire applicable permits from the
County Enforcing Agent (CEA).

U. Authority granted by this permit does not waive permit requirements under the authority of Part
305, Natural Rivers, of the NREPA. A Natural Rivers Zoning Permit may be required for
construction, land alteration, streambank stabilization, or vegetation removal along or near a
natural river.

V. The permittee is cautioned that grade changes resulting in increased runoff onto adjacent property
is subject to civil damage litigation.

W. Unless specifically stated in this permit, construction pads, haul roads, temporary structures, or
other structural appurtenances to be placed in a wetland or on bottomland of the water body are
not authorized and shall not be constructed unless authorized by a separate permit or permit
revision granted in accordance with the applicable law.
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X. For projects with potential impacts to fish spawning or migration, no work shall occur within fish
spawning or migration timelines (i.e., windows) unless otherwise approved in writing by the
Michigan Department of Natural Resources (MDNR), Fisheries Division.

Y. Work to be done under authority of this permit is further subject to the following special
instructions and specifications:

1.

Authority granted by this permit does not waive permit or program requirements under Part 91
of the NREPA or the need to acquire applicable permits from the CEA. To locate the Soil
Erosion Program Administrator for your county, visit
https://www.michigan.gov/egle/about/organization/water-resources/soil-erosion/sesc-overview
and select “Soil Erosion and Sedimentation Control Agencies”.

. The authority to conduct the activity as authorized by this permit is granted solely under the

provisions of the governing act as identified above. This permit does not convey, provide, or
otherwise imply approval of any other governing act, ordinance, or regulation, nor does it waive
the permittee's obligation to acquire any local, county, state, or federal approval or
authorization necessary to conduct the activity.

No fill, excess soil, or other material shall be placed in any wetland, floodplain, or surface water
area not specifically authorized by this permit, its plans, and specifications.

This permit does not authorize or sanction work that has been completed in violation of
applicable federal, state, or local statutes.

The permit placard shall be kept posted at the work site in a prominent location at all times for
the duration of the project or until permit expiration.

This permit is being issued for the maximum time allowed and no extensions of this permit will
be granted. Initiation of the construction work authorized by this permit indicates the
permittee's acceptance of this condition. The permit, when signed by EGLE, will be for a five-
year period beginning on the date of issuance. If the project is not completed by the expiration
date, a new permit must be sought.

Temporary soil erosion and sedimentation control measures shall be installed before or upon
commencement of the earth change and shall be maintained daily. Temporary soil erosion
and sedimentation control measures shall be maintained until permanent soil erosion and
sedimentation control measures are in place and the area is stabilized. Permanent soil
erosion and sedimentation control measures for all slopes, channels, ditches, or any disturbed
area shall be installed within five (5) calendar days after final grading, or the final earth change
has been completed.

All in water work shall be isolated from the water resource/in the dry. A cofferdam made of
steel sheet piling, gravel bags, clean stone, coarse aggregate, concrete, or other acceptable
barriers shall be installed to isolate all construction activity from the water. The crest of the
barrier shall be placed at an elevation that will not cause upstream flooding in the event of high
flow conditions. Barriers with a maximum width less than 1/3 of the stream width may crest at
an elevation greater than two feet above the ordinary high-water mark.

No more than 1/3 of the stream flow shall be blocked at any given time. The barriers shall be
maintained in good working order throughout the duration of the project.
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10.All cofferdam and temporary steel sheet pile shall then be removed in its entirety immediately
after use has been discontinued or within 90 days of initiation of the authorized activity,
whichever is shorter. Cofferdam and sheet pile that is left in place shall be cut off at the
elevation shown on the plans and shall be a minimum of one foot below the stream bottom.
The stream banks and bed shall be restored once the dam is no longer necessary. Upon
project completion, any accumulated materials shall be removed and disposed of at an upland
site.

11. All fill/backfill shall consist of clean inert material that will not cause siltation nor contain soluble
chemicals, organic matter, pollutants, or contaminants. All fills shall be contained in such a
manner so as not to erode into any surface water, floodplain, or wetland. All raw areas
associated with the permitted activity shall be stabilized with sod and/or seed and mulch,
riprap, or other technically effective methods as necessary to prevent erosion.

12. All dredge/excavated spoils including organic and inorganic soils, vegetation, and other
material removed shall be placed on upland (i.e., non-wetland, non-floodplain, and non-
bottomland), prepared for stabilization, and stabilized with sod and/or seed and mulch in such
a manner to prevent and ensure against erosion of any material into any waterbody, wetland,
or floodplain.

13. The placement of riprap shall be limited to the minimum amount necessary to ensure proper
scour protection in the immediate vicinity of the structure. Areas to be protected by riprap shall
be cleared of brush and debris. All grades shall be shaped and compacted to the required
cross section. Filter fabric shall be placed on the prepared grades prior to placing riprap.
Riprap shall conform with the stream bank and be recessed below the channel invert (do not
narrow the stream or interfere with stream flows). The riprap installation shall not damage the
filter fabric.

14.During replacement of the existing structures, every precaution shall be taken to prevent debris
from entering any watercourse. Any debris reaching the watercourse during the removal
and/or reconstruction of the structure shall be immediately retrieved from the water. All
material shall be disposed of in an acceptable manner consistent with local, state, and federal
regulations.

15. The road fill side slopes shall not be steeper than 1-on-2 (1 vertical to 2 horizontal) except
where headwalls of reinforced concrete, mortar masonry, dry masonry, or other acceptable
methods are used.

16.Any change to the road grade elevations other than that shown by the plans will require prior
approval by EGLE's Water Resources Division.

17.1f the project, or any portion of the project, is stopped and lies incomplete for any length of time
(other than that encountered in a normal work week) every precaution shall be taken to protect
the incomplete work from erosion, including the placement of temporary gravel bag riprap,
temporary seeding and mulching, or other acceptable temporary protection.



Tuscola County Road Commission 6 WRP040313 v.1

18.No work shall be done in the stream during periods of above-normal flows except as
necessary to prevent erosion.

Issued By: M

Rachel Matejewski
Transportation Review Unit
Water Resources Division
517-331-2913

THIS PERMIT MUST BE SIGNED BY THE PERMITTEE TO BE VALID.

| hereby assure that | have read, am familiar with, and agree to adhere to the terms and conditions of
this permit.

Permittee Signature Date

cc: Gilford Township Clerk
Wisner Township Clerk
Tuscola County Drain Commissioner
Tuscola County CEA
Joeseph Robison, MDNR, Wildlife Division
Jason Gostiaux, MDNR, Fisheries Division
Kelsea Sutton, Spicer Group Inc.
Lucas Behm, Spicer Group Inc.



swell & Associates

Geotechnical, Environmental & Hydrogeological Services e Materials Testing & Inspection

August 15, 2023
Tuscola County Road Commission
1733 S Mertz Road
Caro, Michigan 48723

Job No. 23-66119
Attention: Mr. Brent Dankert, P.E.

Subject: Bridge Limited Asbestos and Lead Paint Survey
Bridge Structures 10472 & 10608
Akron and Garner Road over Northwest Drain Outlet #3
Wisner Township, Tuscola County

Dear Mr. Dankert:

Pursuant to your request, McDowell & Associates has completed this Asbestos and Lead Survey for the
existing bridges located over Northwest Drain Outlet #3 at Akron & Garner Roads, Wisner Township,
Tuscola County, Michigan. A Site Location Map, which shows the approximate location of the subject
structures, accompanies this letter as Attachment 1.

The purpose of this survey was to identify regulated asbestos-containing materials (ACM) in the structure
prior to demolition/renovation, in accordance with the National Emissions Standard for Hazardous Air
Pollutants (NESHAP) and the Michigan Department of Licensing and Regulatory Affairs (LARA) Part
602 - Asbestos Standards for Construction. Samples of paint were also collected to screen for possible
lead-based paint. You have indicated the entire structure is intended to be replaced.

Bulk samples for asbestos testing were obtained from 5 suspect materials on each bridge. Results of PLM
testing show asbestos was not detected in any of the samples.

Paint chip samples were obtained from the steel beams on each bridge, one sample per bridge. Results of
testing show lead was detected in each of the samples.

Observations were made of the visible materials, from the accessible areas on and around the structure.

This survey was completed for the exclusive use of Tuscola County Road Commission, and they may rely
on its contents.

The results of our investigation are presented below.

c M Southeast Michigan Office Mid-Michigan Office
Detroit Mich Offi
1000 ';:'PIe S 100 21355 Hatcher Avenue, Ferndale, MI 48220 3730 James Savage Rd, Midland, MI 48642
Do 48207 P: (248) 399-2066 o F: (248) 3992351 P: (989) 496-3610 o F: (989) 496-3190
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Garner & Akron Rds over Northwest Drain Outlet #3
23-66119

Structure Description

The subject structures are adjacent concrete / steel structure bridges with steel guard rails and asphalt wear
surface located at the intersection of Akron & Garner Roads, Wisner Township, Tuscola County,
Michigan. The bridges span Northwest Drain Outlet #3. Summarized below is information obtained from
observations made during the site reconnaissance.

e Single span decks approximately 29’ x 39’ (Akron) and 29’ x 30’ (Garner)

e Concrete construction with steel beams below

e Asphalt wear surface, steel guardrail, concrete bollards

Field Work

On August 3, 2023, a Certified Asbestos Building Inspector with McDowell & Associates observed the
structures for the presence of suspect asbestos-containing materials.

As part of the asbestos testing, fifteen bulk samples were obtained from five suspect materials from each
bridge. Samples were collected in triplicate. The following table summarizes sample materials, designated
66119-1-1 A-C through 66119-1-5 A-C for the Garner Road bridge (Structure 10608).

Sample ID Material Description Location
66119-1-1 A-C Abutment / Walls Concrete Footing/Walls
66119-1-2 A-C Deck Concrete Deck
66119-1-3 A-C Bollards Concrete Edge of Deck
66119-1-4 A-C Joint Material Tar Btwn. Deck and Abutment
66119-1-5 A-C Asphalt Wear Surface Asphalt Deck

The following table summarizes sample materials, designated 66119-2-1 A-C through 66119-2-5 A-C for
the Akron Road bridge (Structure 10472).

Sample ID Material Description Location
66119-2-1 A-C Abutment / Walls Concrete Footing/Walls
66119-2-2 A-C Deck Concrete Deck
66119-2-3 A-C Bollards Concrete Edge of Deck
66119-2-4 A-C Joint Material Tar Btwn. Deck and Abutment
66119-2-5 A-C Asphalt Wear Surface Asphalt Deck

Samples were submitted to EMSL Analytical, Inc. of Ann Arbor, Michigan for testing by polarized light
microscopy (PLM, EPA Method 600/R-93/116).

One paint sample was obtained from the paint on the beams, on each of the bridges. The paint was only
visible on portions of the beams apparently due to age and weathering. There appeared to be several layers
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of paint/primer (grey/white/orange). An attempt was made to collect a representative sample of the paint
cross section.

PLM Results

According to the National Emission Standard for Hazardous Air Pollutants (NESHAP) definition,
materials which contain greater than one percent asbestos are considered asbestos-containing materials.

Results of PLM testing show asbestos was not detected in any of the samples.

Lead Testing Results

Paint samples were submitted to EMSL Analytical, Inc. of Cinnaminson, New Jersey for flame atomic
absorption testing to determine the presence of lead (Pb, Method 7000).

Results of testing show lead was detected at 4.8 % by weight in the paint on the beams of Garner Rd
(Structure 10608) and lead was detected at 17 % by weight in the paint on the beams of Akron Rd
(Structure 10472).

A copy of the PLM and lead results and chain-of-custody documentation are attached.

Limitations

Observations were made of the visible materials, from the accessible areas on and around the structure.
It is possible that additional materials will be encountered during demolition / renovation activities. In the
event suspect materials are observed that were not identified in this assessment, the materials should be
presumed to contain lead and/or asbestos and removed by a licensed abatement contractor or sampled and
tested by a certified inspector.

Conclusions

McDowell & Associates has completed a limited Asbestos and Lead Survey to identify regulated asbestos-
containing materials (ACM) and possible lead based paint in the structure prior to demolition/renovation.

Bulk samples were obtained from 5 suspect materials for asbestos testing and one sample for lead testing.

Results of PLM testing show asbestos was not detected in any of the samples. Results of lead testing
showed lead was detected in each of the paint samples from the steel beams below the bridge decks.

OSHA/ MIOSHA Lead regulations would apply for materials containing lead at any concentration.
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If you have any questions, or if we can be of further service, please do not hesitate to call.

Respectfully Submitted,

MCDOWELL & ASSOCIATES

ﬂ;z/;@ma

Erik L. Johnson, B.S.

Environmental Scientist /

Midland Operations Manager
Michigan Asbestos Inspector # A29674

Douglas M. McDowell, M.S., P.E.
Vice President

Attachments:

- Site Location Map
- Laboratory Results
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Customer ID: MCDO51
200 Route 130 North Cinnaminson, NJ 08077
Customer PO: 23-66119
Tel/Fax: (800) 220-3675 / (856) 786-5974

http://www.EMSL.com / cinnasblab@EMSL.com Project ID: J
Attention: Erik Johnson Phone: (989) 496-3610 )
McDowell & Associates Fax: (989)496-3190
3730 Jas. Savage Road Received Date: 08/08/2023 9:40 AM
Midland, MI 48642 Analysis Date: 08/09/2023
Collected Date: 08/03/2023
Project: 23-66119/ Ml )

Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E
Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy

Non-Asbestos Asbestos
Sample Description Appearance % Fibrous % Non-Fibrous % Type
66119-1-1A Abut and Wall - Gray 100% Non-fibrous (Other) None Detected
Concrete Non-Fibrous
042319493-0001 Homogeneous
66119-1-1B Abut and Wall - Gray 100% Non-fibrous (Other) None Detected
Concrete Non-Fibrous
042319493-0002 Homogeneous
66119-1-1C Abut and Wall - Gray 100% Non-fibrous (Other) None Detected
Concrete Non-Fibrous
042319493-0003 Homogeneous
66119-1-2A Deck - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0004 Homogeneous
66119-1-2B Deck - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0005 Homogeneous
66119-1-2C Deck - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0006 Homogeneous
66119-1-3A Bollard - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0007 Homogeneous
66119-1-3B Bollard - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0008 Homogeneous
66119-1-3C Bollard - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0009 Homogeneous
66119-1-4A Joint - Between Deck Black 100% Non-fibrous (Other) None Detected
and Abut - Tar Non-Fibrous
042319493-0010 Homogeneous
66119-1-4B Joint - Between Deck Black 30% Cellulose 70% Non-fibrous (Other) None Detected
and Abut - Tar Fibrous
042319493-0011 Homogeneous
66119-1-4C Joint - Between Deck Black 100% Non-fibrous (Other) None Detected
and Abut - Tar Non-Fibrous
042319493-0012 Homogeneous
66119-1-5A Deck Overlay - Black 100% Non-fibrous (Other) None Detected
Asphalt Non-Fibrous
042319493-0013 Homogeneous
66119-1-5B Deck Overlay - Black 100% Non-fibrous (Other) None Detected
Asphalt Non-Fibrous
042319493-0014 Homogeneous
66119-1-5C Deck Overlay - Gray/Black 100% Non-fibrous (Other) None Detected
Asphalt Non-Fibrous
042319493-0015 Heterogeneous
66119-2-1A Abut and Wall - Gray 100% Non-fibrous (Other) None Detected
Concrete Non-Fibrous
042319493-0016 Homogeneous

(Initial report from: 08/09/2023 22:30:47

ASB_PLM_0008_0001 - 1.78 Printed: 8/9/2023 10:30 PM Page 1 of 3
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Customer ID: MCDO51
200 Route 130 North Cinnaminson, NJ 08077
Customer PO: 23-66119
Tel/Fax: (800) 220-3675 / (856) 786-5974 i
http://www.EMSL.com / cinnasblab@EMSL.com Project ID:

Test Report: Asbestos Analysis of Bulk Materials via AHERA Method 40CFR 763 Subpart E
Appendix E supplemented with EPA 600/R-93/116 using Polarized Light Microscopy

Non-Asbestos Asbestos
Sample Description Appearance % Fibrous % Non-Fibrous % Type
66119-2-1B Abut and Wall - Gray 100% Non-fibrous (Other) None Detected
Concrete Non-Fibrous
042319493-0017 Homogeneous
66119-2-1C Abut and Wall - Gray 100% Non-fibrous (Other) None Detected
Concrete Non-Fibrous
042319493-0018 Homogeneous
66119-2-2A Deck - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0019 Homogeneous
66119-2-2B Deck - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0020 Homogeneous
66119-2-2C Deck - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0021 Homogeneous
66119-2-3A Bollard - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0022 Homogeneous
66119-2-3B Bollard - Concrete Gray 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0023 Homogeneous
66119-2-3C Bollard - Concrete Tan 100% Non-fibrous (Other) None Detected
Non-Fibrous
042319493-0024 Homogeneous
66119-2-4A Joint - Between Deck Black 6% Cellulose 94% Non-fibrous (Other) None Detected
and Abut - Tar Non-Fibrous
042319493-0025 Homogeneous
66119-2-4B Joint - Between Deck  Black 100% Non-fibrous (Other) None Detected
and Abut - Tar Non-Fibrous
042319493-0026 Homogeneous
66119-2-4C Joint - Between Deck Black 4% Cellulose 96% Non-fibrous (Other) None Detected
and Abut - Tar Non-Fibrous
042319493-0027 Homogeneous
66119-2-5A Deck Overlay - Black 100% Non-fibrous (Other) None Detected
Asphalt Non-Fibrous
042319493-0028 Homogeneous
66119-2-5B Deck Overlay - Black 100% Non-fibrous (Other) None Detected
Asphalt Non-Fibrous
042319493-0029 Homogeneous
66119-2-5C Deck Overlay - Black 100% Non-fibrous (Other) None Detected
Asphalt Non-Fibrous
042319493-0030 Homogeneous

(Initial report from: 08/09/2023 22:30:47

ASB_PLM_0008_0001 - 1.78 Printed: 8/9/2023 10:30 PM Page 2 of 3
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Customer ID: MCDO51
200 Route 130 North Cinnaminson, NJ 08077
Customer PO: 23-66119
Tel/Fax: (800) 220-3675 / (856) 786-5974 i
http://www.EMSL.com / cinnasblab@EMSL.com Project ID:

Analyst(s) \% WJ

Cory Caragiulo (19) Samantha Rundstrom, Laboratory Manager
Michael Bocchicchio (11) or Other Approved Signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be
reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received.
Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met
method specifications unless otherwise noted. The above analyses were performed in general compliance with Appendix E to Subpart E of 40 CFR (previously EPA 600/M4-82-020 “Interim Method”)
but augmented with procedures outlined in the 1993 (*final”) version of the method. This report must not be used by the client to claim product certification, approval, or endorsement by NVLAP, NIST
or any agency of the federal government. Non-friable organically bound materials present a problem matrix and therefore EMSL recommends gravimetric reduction prior to analysis. Unless requested
by the client, building materials manufactured with multiple layers (i.e. linoleum, wallboard, etc.) are reported as a single sample. Estimation of uncertainty is available on request.

Samples analyzed by EMSL Analytical, Inc. Cinnaminson, NJ NVLAP Lab Code 101048-0, AIHA LAP, LLC-IHLAP Lab 100194, NJ DEP 03036, PA ID# 68-00367, LA #04127

\

(initial report from: 08/09/2023 22:30:47 )

ASB_PLM_0008_0001 - 1.78 Printed: 8/9/2023 10:30 PM Page 3 of 3



OrderID: 042319493

EMSL Analytical, Inc.

Asbestos Bulk Building Materials - Chain of Custody 200 Route 130 North

EMSL Order Number / Lab Use Only

Cinnaminson, NJ 08077

PHONE: 1-800-220-3675
ANSL ANALVTICAL, INC. D"{} 3 \ q L{ q 3 EMAIL:  c@emsl.com

Customer ID: Billing ID:
c
£ [Company Name: — McDowell & Associates § |CompanvName: MeDowell & Associates
g Contact Name: Erik Johnson E Billing Contact: Robert Korte
E SweetAddress: 3730 James Savage Rd g [SreetAddress: 21355 Hatcher Avenue
E City, State, Zip: MIDLAND M 4864jcountry1 us E City, State, Zip: Ferndale Ml |Counlry: us
5 Phone: 9894963610 @ [Phone: 248-399-2066

Email(s) for Report:~ il iohnson@mcdowasc.com Email(s) for Involce: o korte @mcdowasc.com

Project Information

Project

Nk 23-66119

Purchase

order.  23-66119

EMSL LIMS Project ID:
(If applicable, EMSL will provide)

US State where
samples collected: Ml

L]

of Connecticut (CT) must
Commercial (Taxable)

t project location:
Residential (Non-Taxable)

Sampled By Name:

Erik Johnson

Sampled By Signature: ’

oG

Date Sampled: 8/3/ 023

No. of Samples
So

D 3 Hour D 6 Hour

24 Hour

Turn-Around-Time (TAT)

48 Hour D 72 Hour

32 Hour

Please call ahead for large projects and/or tumnaround times 6 Hours of Less. *32 Hour TAT available for select tests only; samples must be submitted by 11:30am.

in Shipment
[Jwee

96 Hour 1 Week

PLM EPA 600/R-93/116 (<1%)
] PLM EPA NOB (<1%)
[J roINT counT
[J400 (<0.25%) []1.000 (<0.1%)
] POINT COUNT w/ GRAVIMETRIC
[J400 (<0.25%) []1,000 {<0.1%)
[ niosH 9002 (<1%)
] nvs 198.1 (Friable - NY)
[C] NYs 198.6 NOB (Non-Friable - NY)
[] Nys 198.8 (Vermiculite SM-V)

PLM - Bulk (reporting limit)

Test Selection

[] TeMEPA NOB

TEM - Bulk

[] NYs NOB 198.4 (Non-Friable - NY)
] TEM EPA 600/R-93/116 w Milling Prep (0.1%)

Other Tests (please specify)

— ot 5
[JPositive Stop - Clearly Identified Homogenedls AreaSTHA)

—t
[ —

O

=

66119-1-3 (A-C)

Sample Number HA Number Sample Location Maté%ﬂ-:l D“J—""ﬂ—;a
66119-1-1 (A-C) Abut & Wall Concrete® G Z
- =t )
66119-1-2 (A-C) Deck Concrete?_ .
[ ==

Bollard

Concrete "".

66119-1-4 (A-C)

Joint - Btwn Deck-Abut

Tar

66119-1-5 (A-C) Deck Overlay Asphalt

66119-2-1 (A-C) Abut & Wall Concrete
66119-2-2 (A-C) Deck Concrete
66119-2-3 (A-C) Bollard Concrete

66119-2-4 (A-C)

Joint - Btwn Deck-Abut

Tar

66119-2-5 (A-C)

Deck Overlay

Asphalt

Special Instructions and/or Regulatory Requirements (Sample Specifications, Processing Methods, Limits of Detection, etc.)

Method of Shipment:

pd)
Sample Condlﬁmy?n}!o?t:

Cao

Relinquished by: = ile Johnson mc/

T [8/4123 1500

Relinquished by:

Date/Time:

%,WL L~ 05 %ﬁgﬂzs_ﬁygar

Controlled Document - Asbestos Bulk R7 9/14/2021

AGREE TO ELECTRONIC SIGNATURE (By checking, | cogent to signing this Chain of Custady document by electronic signature.)

EMSL Analytical, Inc.'s Laboratory Terms and Conditions are incorporated into this Chain of Custody by reference in their entirety. Submission of samples to EMSL Analytical, Inc.
constitutes acceptance and acknowledgment of all terms and conditions by Customer.

Page 1 Of

Page 1 of i



. EMSL Order: 202306484
E)LVLSIF 1£2artlhy§_|calf |nC’;J 08077 CustomerID: MCDO51
oute [o] , ClInnaminson, .
Phone/Fax:  (856) 303-2500 / (856) 786-5974 Cu§tomerPO. 23-66119
o http://www.EMSL.com cinnaminsonleadlab@emsl.com ProjectID:
McDowell & Associates ;""X: - g:f’z)o‘;eﬁggw
3730 Jas. Savage Road eceved: '
Collected: 8/3/2023
Midland, Ml 48642
Project: 23-66119
Test Report: Lead in Paint Chips by Flame AAS (SW 846 3050B/7000B)*
Lead
Client Sample Description Lab ID Collected Analyzed Weight Concentration
66119-1-6 202306484-0001 8/3/2023 8/8/2023 0.2614 g 4.8 % wt
Site: Beams
66119-2-6 202306484-0002 8/3/2023 8/8/2023 0.2543 g 17 % wt
Site: Beams
S A

Owen Mckenna, Lead Laboratory Director

or other approved signatory

EMSL maintains liability limited to cost of analysis. Interpretation and use of test results are the responsibility of the client. This report relates only to the samples reported above, and may not be
reproduced, except in full, without written approval by EMSL. EMSL bears no responsibility for sample collection activities or analytical method limitations. The report reflects the samples as received.
Results are generated from the field sampling data (sampling volumes and areas, locations, etc.) provided by the client on the Chain of Custody. Samples are within quality control criteria and met method

specifications unless otherwise noted.

* Analysis following Lead in Paint by EMSL SOP/Determination of Environmental Lead by FLAA. Reporting limit is 0.008% wt based on the minimum sample weight per our SOP. "<" (less than) result

signifies the analyte was not detected at or above the reporting limit. Measurement of uncertainty is available upon request. Definitions of modifications are available upon request.

Samples analyzed by EMSL Analytical, Inc. Cinnaminson, NJ NELAP Certifications: NJ 03036, NY 10872, PA 68-00367, AIHA LAP, LLC-ELLAP Accredited #100194, A2LA Accredited - Certificate #2845.01

Initial report from 08/09/2023 16:25:33

Test Report ChmSnglePrm/nQC-7.32.3 Printed: 8/9/2023 4:25:33 PM

Page 1 of 1




OrderID:

202306484

EMSL ANALYTICAL, INC.

Lead Chain of Custody

EMSL Order Number / Lab Use Only

2023064 £4

EMSL Analytical, Inc.
200 Route 130 North

Cinnaminson, NJ 08077
PHONE: 1-800-220-3675

EmAIL; c@emsl.com

Customer Information

Customer ID: Billing 1D:

Company Name: N jcDowell & Associates g [comeevheme: McDowell & Associates

ContactName:  Erik Johnson g |Pnoconet  Robert Korte

Stest Address” 3730 James Savage Rd g [SreetAddress 21355 Hatcher Avenue

Clty. State. Zi: MIDLAND Ml 48642_]“”"“"' us 2 Cly. State. Zp:  Farpdale M 48820’“""” us
S 9894963610 & [Phens 248-399-2066

Emalls)forReport grik johnson@mcdowasc.com Emalls) forinvole: ob korte@mcdowasc.com

Project Information

Project Purcha

Namema:23-661 19 Ol:der‘ * 23-66119

EMSL LIMS Project ID: US State where St Connecticut (CT) must select project location:

g:ml; ERTR W samples collected: M| Commercial (Taxable) Residential (Non-Taxable)
Sampled By Name: Sampled By Signature:

No. of Samples
in Shipment ,2

D3 Hour D 6 Hour

D 24 Hour

Plsase call ahead for large projects andior tumaround times & Hours or Less. *32 Hour TAT available for select tests only; samples must be submitied by 11:30am.

Turn-Around-Time (TAT)

[]azvour

u Hour

D 72 Hour

Dsﬁ Hour

I:I-:w.eu Dzwm

MATRIX METHOD INSTRUMENT REPORTING LIMIT SELECTION
cHips [Z]% evwe. [Joomimora) [Jmorem SW 846-7000B Flame Atomic Absorption 0.008% (80ppm)
*Reporting Limit based on a minimum .
0.25g sample weight SW 846-6010D ICP-OES 0.0004% (4ppm) =

NIOSH 7082 Flame Atomic Absorption 4pgffiter I3
AIR |
NIOSH 7300M / NIOSH 7303M ICP-OES | 0.5pgffilter
NIOSH 7300M / NIOSH 7303M ICP-MS | 0.05pg/filter
wipe [ asw [] now-astu SW 846-70008 Flame Atomic Absorption 10pg/wipe E=)
*If no box is checked, non-ASTM Wipe is " ;
e aihind SW 846-6010D ICP-OES 1.0pglwipe =]
i SW 846-1311/ 7000B / SM 3111B Flame Atomic Absorption 0.4 mg/L (ppm)
SW 846-1311/ SW 846-6010D" ICP-OES 0.1 mg/L (ppm)
SPLP SW 846-1312 / 7000B / SM 3111B Flame Atomic Absorption 0.4 mg/L (ppm)
SW 846-1312 / SW 846-6010D* ICP-OES 0.1 mg/L (ppm)
riic 22 CCR App. I, 70008 Flame Atomic Absorption 40mg/kg (ppm)
22 CCR App. Il, SW 846-6010D* ICP-OES 2mg/kg (ppm)
sTic 22 CCR App. Il, 7000B Flame Atomic Absorption 0.4 mg/L (ppm)
22 CCR App. II, SW 846-6010D* ICP-OES 0.1 mg/L (ppm)
Sol SW 846-70008 Flame Atomic Absorption 40mg/kg (ppm)
v SW 846-6010D° ICP-OES 2mg/kg (opm)
‘Wastewater SM 3111B / SW 846-7000B Flame Atomic Absorption 0.4 mg/L (ppm)
Megresanead | EPA 200.7 ICP-OES 0.020 mgiL (ppm) [=]
Preserved with HNO3 [ PH<2
Drinking Water EPA 200.5 ICP-OES 0.003 mg/L (ppm)
Unpreserved D
EPA 200.8 ICP-MS 0.001 mg/L
Preserved with HNO3 [ ] PH<2 malL (ppm)
TSPISPM Filter 40 CFR Part 50 ICP-OES 12 pgffiter ]
i | =
I
Sample Number Sample Location Volume / Area Date / Time Sampled
66119-1-6 Beams 8-3-23
66119-2-6 Beams 8-3-23
Method of Shipment: Sample Condition Upon Receipt
Relinquished by: 4 Date/Time:; Received by: ] Date/Tj

Erik Johnson (¥— 8/412023 1500 G f? AWz pm

Relinquished by: Date/Time: Received by: Date/Time

Controlled Document - COC-25 Lead R16 4/19/2021

EMSL A

I, Inc.’s L

*6010C Available Upon Request

K

ptance and

Page 1 Of

AGREE TO ELECTRONIC SIGNATURE (By checking, | consent to signing this Chain of Custody document by electronic signature. )

to EMSL I, Inc. constitutes

of all terms and conditions by Customer.

1

y Terms and Conditions are incorporated into this Chain of Custody by reference in their entirety. Submission of

P Y

Page 1 of




TUSCOLA COUNTY ROAD COMMISSION
TITLE IV COMPLIANCE
APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees as follows:

1.

Compliance with Regulations: The contractor shall comply with the Regulations relative to non-
discrimination in Federally-assisted programs of the Department of Transportation, Title 49, code of
Federal Regulations, Part 21 as they may be amended from time to time, (hereinafter referred to as the
Regulations), which are herein incorporated by reference and made a part of this contract.
Non-discrimination: The contractor, with regard to the work performed by it during the contract, shall not
discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment.
The contractor shall not participate either directly or indirectly in the discrimination prohibited by section
21.5 of the Regulation, including employment practices when the contractor covers a program set forth in
Appendix B of the Regulations.
Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations
either by competitive bidding or negotiation made by the contractor for work to be performed under a
subcontract, including procurements of materials or leases of equipment, each potential subcontractor or
supplier shall be notified by the contractor of the contractor's obligations under this contract and the
Regulations relative to non-discrimination on the grounds of race, color, or national origin.
Information and Reports: The contractor shall provide all information and reports required by the
Regulations, or directives issued pursuant thereto, and shall permit access to its books, records, accounts,
other sources of information, and its facilities us may be determined by the Tuscola County Road
Commission to be pertinent to ascertain compliance with such Regulations or directives. Where any
information required of a contractor is in the exclusive possession of another who fails or refuses this
information, the contractor shall so certify to the State high- way department, or the Federal Highway
Administration as appropriate, and shall set forth what efforts it has made to obtain the information.
Sanctions for Non-compliance: In the event of the contractor's non-compliance with the
non-discrimination provisions of this contract, the Tuscola County Road Commission Shall Impose such
contract sanctions as it or the Federal Highway Administration may determine to be appropriate,
including, but not limited to:

a) Withholding of payments to the contractor under the contract until the contractor complies,

and/or

b) Cancellation, termination, or suspension of the contract, in whole or in part.
Incorporation of Provisions: The contractor shall Include the provisions of paragraphs (I) through (6) in
every subcontract, including procurement of materials and leases of equipment, unless exempt by the
Regulations, or directives Issues pursuant thereto. The contractor shall take such action with respect to
any subcontract or procurement as the Tuscola County Road Commission may direct as a means of
enforcing such provisions including sanctions for noncompliance: Provided, however, that, in the event u
contractor becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a
result of such direction, the contractor may request the Tuscola County Road Commission to enter into
such litigation to protect the interests of the County, and, in addition, the contractor may request the
State highway department to enter into such litigation to protect the interests of the State and/or the
United States to enter into such litigation to protect the interests of the United States.

"The TUSCOLA COUNTY ROAD COMMISSION, in accordance with Title VI of the Civil Rights Act of 1964, 78-252, 42
U.S.C. 2000d-222d-4, the Civil Rights Act of 1987, P.L. 100-259, and Title 49, Code of Federal Regulations, Department
of Transportation, subtitle A, Office of the Secretary, Part 21, Non- discrimination in federally assisted programs of
the Department of Transportation issued pursuant to such Act, hereby notifies all bidders that it will affirmatively
insure that in any contract entered into pursuant to this advertisement, Disadvantaged Business Enterprise firms will
be afforded full oppoliunity to submit bids in response to this invitation and will not be discriminated against on the
grounds of Race, Color, Sex, Age, National Origin, or Handicap in consideration for an award. For additional
compliance information, please see Appendix A."



