## 2025 BID RESULTS

	<u>Bids Extended for 2025</u> Roadside Spray-Dalton's Chipseal-Fahrner	Overband Crackseal-Fahrner Chloride Sand 24-25 Mark Martin	Cr. Shape Stab-Pvmt Recy Pavement Marking Extend					
1/3/25	Cold Patch	<u>Bidder</u> Unique Paving Materials Ajax Materials Corp	<u>Material</u> UPM Cold Mix UPM	<u>Price Per Ton</u> \$132.20 \$135.75				
	Awarded to	Ace Saginaw Paving Co	QPR	\$133 <b>\$12</b> 9				
1/3/25	Concrete/Cement NO BID							
1/3/25	Liquid Calcium Chloride	<u>Bidder</u> Michigan Chloride Sales, LLC	Continuous No Bid	Intermittent No Bid	Road Commission Pickup No Bid	Max Time Span N/A	Source of Material N/A	N/A Pressure
	Awarded to	Liquid Calcium Chloride Sale	es \$.687 p/gal	\$.697 p/gal	N/A	1-2 Days	Oxy Chem Co	Applied, Pos Displacement
1/16/25	Cr. Gravel	See Attached Awarded in Best Interest of T	CRC					
1/16/25	Hired Equipment	Various equip/bidders	Awarded in Best Interest of	of TCRC As Needed				
1/30/25	Leased Tractor/Mower Bi Vendor	d <b>Awarded to Tri County</b> Tractor Make	Mower Make/Model	Ann Lease Tract & Mowe	r 12 Mth Opt Ext Warr			
	Farm Depot*	Massey Ferguson 6713	Samasz KBRP250	\$25,811.00	\$5,300			
	Tri County Equip	John Deere 5130M	Diamond RSF075-C	\$27,300.00	\$1,776.00			
	Janson Equip Co**	Case IH Maxxum 145 Active Drive		\$92,862.18	\$29,790.00***			
	Hutson Inc	John Deere 6M130	Diamond Mowers 75" Rear	S Alternates****	\$11,118.00*****			
	Alternates Farm Depot* 36 Month \$	•						
	48 Month \$2	23,212.00						
	Tri County** 3 Units ***Tractors Only 3-Units							
		Hrs \$90,275.00 Costs include ex	t warr Plan that can be remove	ved to lower cost				
	****36 Month, 600 H	Hrs \$91,480.00 Costs include ext	. warr. Plan that can be remove	ed to lower cost				
	*****JD Equip Only-3 units deductible, 36-72 months	s-Plan is comprehensive, 48 mor 1,500-5,000 hours	ths, 2,000 hours, \$250 ded @	\$3,706 per unit. Plans ra	nge 250-5,000			
2/10/25	Hot Mixed Asphalt Bids	Sent to Townships for Award						
2/13/25	Hot Mixed Machine Patch	Awarded in Best Interest						
	Local	Mach. Patch Mach. Patch	Mach. Patch Mach. Patch	Mach. Patch Skip Patch> 50	Skip Patch<50			
	Vendor Esch Landscaping Inc	0 to 5 5 to 10 \$450.00 \$365.00	10 to 50 25 to 50 \$300.00 \$285.00	50 & Over \$275.00 \$190.00	\$210.00			
	Astec Asphalt Inc	\$790.00 \$690.00	\$410.00 \$335.00	\$280.00 \$320.00				
		*	, ,	*	• • • • • • • • • • • • • • • • • • • •			
	Primary Vendor	Mach. Patch Mach. Patch 0 to 5 5 to 10	Mach. Patch Mach. Patch 10 to 50 25 to 50	Mach. Patch Skip Patch> 50 50 & Over	Skip Patch<50			
	Esch Landscaping Inc	\$550.00 \$395.00	\$350.00 \$325.00	\$245.00 \$225.00	\$245.00			
	Astec Asphalt Inc	\$830.00 \$720.00	\$460.00 \$380.00	\$299.00 \$350.00	\$350.00			
					Cold Mill, Whole Day			
	Vendor	Butt Joint(Ea)	HMA Surf. Removal (SqYd)					
	Esch Landscaping Inc Astec Asphalt, Inc	\$150.00 \$700.00	\$75.00 \$3.00	\$5,450.00 \$4,000.00	\$8,600.00 \$6,500.00			
0/40/05	•	·		•	•			
2/13/25	Fed Aid LAP Design Bray Road, Willard to Orr	Awarded to Spicer						
	Consultant	Cost for Design Package						
	Spicer Group, Inc	\$21,700.00	_					
	BM I Engineers & Surveyors	s \$60,000,00						

BMJ Engineers & Surveyors

\$60,000.00

## 2025 BID RESULTS

2/27/25	Bridge Inspections	Awarded to Rowe						
	Consultant	Cost per Bridge Insp(inc Report/submtl)	Cost per Load rating analysis (inc form updating/report submtl)	cost per Load Rating Analysis (w/Field Insp/Verif Requd)	Cost per Scour Plan of Action (inc For Completion)	Cost per Underwater Insp	Cost per structure(as needed) for SNBI Transaction	
	Rowe	\$275.00	\$700.00	\$1,450.00	\$200.00	N/A No underwater insp due in 2025	\$875.00	
	Great Lakes Eng Group	\$280.00	\$600.00	\$1,200.00	\$300.00	\$5,000	\$500.00	
2/27/25	Barnes Road Bridges Contractor	Awarded to Marlette Exc \$10631(Middle) over Perry Cree	l#10632(East) over Perry Creek	Total LSUM Price				
	LJ Const Marlette Exc Co	\$693,432.00 \$535,143.00	\$691,528.00 \$533,712.00	\$1,384,960.00 \$1,068,855.00				
2/27/25	Mushroom Rd Box Culvert	t Awarded to Northern Conc Pip Lump Sum	oe Total Cost					
	Northern Concrete Pipe	\$165,555.00	\$165,555.00	-				
3/13/25	Loomis Rd Bridge Design Contractor	Cost for Design Pkg	Awarded to Rowe Proposed Replcmt Struct	Est. Const. Cost				
	Spicer Great Lakes Eng. Group Rowe Clark Dietz, Inc	\$85,900.00 \$112,000.00 <b>\$88,995.00</b> \$139,700.00	Press Brake Tub Girders \$1,400,000.00 Press Brake Formed Tub Girders \$1,092,300.00	\$1,720,000.00 \$320,000.00 <b>\$1,400,000.00</b> \$1,328,500.00				
3/13/25	Longitudinal Joint Repair-F	Fairgrove Rd	Awarded to Astec	Items 10,922' Pvt	Pavt Joint & Crack			
	Contractor	Qty/Units 535 Ton Hand Patching Price/Unit	Hand Patching Total Cost	Joint/Crack repr, Det 7 Spec Price/Unit	Repr,Det 7, Spec Total Cost	Total	_	
	Lois Kay Cont.  Astec Asphalt	\$154.76 <b>\$160.00</b>	\$82,796.60 <b>\$85,600.00</b>	\$8.13 <b>\$7.50</b>	\$88,795.86 <b>\$81,915.00</b>	\$171,592.46 <b>\$167,515.00</b>		
3/13/25		d and Bradleyville Rd to Kirk Rd Qty/Units 500 Tons 4 EL Bit Mix Price/Unit		Items 1,000 Tons 2EL Bit Mix Price/Unit	2EL Bit Mix Total	96 Stations Trenching	Trenching Total	Total
	Contractor Ace-Saginaw Paving Astec Asphalt Pyramid Paving	\$111.90 \$179.00 \$87.85	4EL Bit Mix Total Cost \$55,950.00 \$89,500.00 \$43,925.00	\$100.02 \$139.00 <b>\$72.45</b>	Cost \$100,020.00 \$139,000.00 \$72,450.00	Price/Unit \$238.94 \$500.00 \$254.70	Cost \$22,938.24 \$48,000.00 \$24,451.20	\$178,908.24 \$276,500.00 <b>\$140,826.20</b>
3/27/25	CMP Pipe Awarded to Jensen	Contractor Total Bid Price	Cadillac Culvert \$43,883.68	Jensen Bridge & Supply \$41,432.22	St. Regis \$43,635.65			
3/27/25	Signs	Awarded to Newman						
4/10/25	3-3/4 Ton PU Trucks Vendor McDonald Chevrolet Pat Curtis Chevrolet Lunghamer Ford/Owosso Moore Motor Sales Todd Wenzel Buick GMC/	Awarded to Moore Motors  Price Per Truck \$46,272.20 \$49,014.00 \$46,533.00 \$46,523.00 \$46,120.00	Delivery Charge N/A \$275.00 N/A <b>N/A</b> \$75.00	Truck and Deliv. Price Total \$46,272.20 \$49,289.00 \$46,533.00 \$46,523.00 \$46,195.00	Est Del. Date 2 in stock/2 months to 3-8 Weeks Approx 90-120 Days <b>April/May Build</b> 75-126 Days ARO			